
 

 
 

 
  

 

 
 

 

  

  

 

 

 

 

 

  

 

ADDENDUM No. 3 
Request for Competitive Sealed Proposals (CSP) 

19CSP103 Renovations at Odom Elementary School 

February 19, 2019 

Item 1: Changes to Procurement Dates 

Item 1: 

Changes have been made to the procurement schedule to accommodate the below mentioned 
changes regarding the project. The new procurement schedule is as follows: 

Date Event 

February 26, 2019 Questions and Answers Due by 5:00 PM 

March 1, 2019 Questions and Answers posted on our website 

March 6, 2019 CSP opening / due date at 2:00 pm CST 

April 22, 2019 AISD Board Meeting for review/approval 

Item 2: Changes Regarding the Project 

Item 2: 

Changes regarding the project are summarized in the following page.   
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Project Title: Improvements to Odom Elementary 
For: Austin Independent School District 

AIDS Project No. 19‐0025‐ODOM 

Addendum No. 03: February 18, 2019 

To: All Bidders of Record 

This Addendum forms a part of the Contract Documents for the above project and modifies the original 
Drawings  and  Specifications,  to  the extent  noted  herein.  Where provisions  of  the  following 
supplementary data differ from the original Contract Documents, this Addendum shall govern and take 
preference. 

Careful  note  of  this Addendum shall  be taken by  all  parties  of  interest  so  that  proper  allowance  and 
necessary adjustment is made in all computations, estimates and contracts and so that all trades affected 
are fully advised in the performance of the work which will be required. 

This Addendum must be acknowledged in the appropriate section of the Bid Proposal for the bid to be 
accepted. 

Notice to Contractors 

 Project Schedule for is revised for Construction phase for "Improvements to Odom Elementary" 
(190025‐ODOM) from Summer of Year 2019 to Summer of Year 2020. Therefore construction 
phase is to commence on June 1, 2020 or sooner, if deemed feasible and Substantially Complete 
on August 10, 2020. 

 Please include company names of Controls Contractor and all Major equipment manufacturers 
on the "HUB Utilization Report" for the project, even if these providers are second tier to the 
Prime Contractor. 

 Drawing Sheet M4.01: 'Air Handling Unit Schedule': Manufacturer is Trane Company. Existing 
AHU‐6A information  

o Unit is M‐Series Climate Changer Air Handler ‐ Unit Serial No. K05F81550, Unit Model 
No. MCCB012UA0C0UA, Controls Serial No. K05F81551, Controls Model No. 
MCCB012N0C000000C00000000000000000000000000, Module Serial No. K05F81558. 

Attachments 
‐ None 

END of ADDENDUM NO. 03 
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