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ADDENDUM No. 1
Request for Competitive Sealed Proposals (CSP)
19CSP073- Renovations at Jordan Elementary School

December 6, 2018

Item 1: CHANGES TO PROJECT MANUAL

Item 1:

GENERAL INFORMATION

1. Add attached ATTACHMENT A document, dated June 8, 2012. 3 pages
SPECIFICATIONS

1. Add attached Section 012100 ALLOWANCES, dated November 27, 2018. 3 pages.

The attachments can be found at planroom.millerids.com under 19CSP073
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This addendum forms a part of the Specifications for the Barbara Jordan Elementary School Additions &

Renovations Project S&C #R092017 / AISD #180011 for Austin Independent School District documents
posted on October 22, 2018, for the subject project and modifies/add to them as noted below.

CHANGES TO PROJECT MANUAL
GENERAL INFORMATION
1. Add attached ATTACHMENT A document, dated June 8, 2012. 3 pages
SPECIFICATIONS

1. Add attached Section 012100 ALLOWANCES, dated November 27, 2018. 3 pages.
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AISD STANDARD SPECIFICATIONS REVISION 15 - JUNE 8, 2012

Current Standards for AISD Campus Equipment
Y
This list should be used by Technology Consultants to build the Attachment A document necessary for a campus construction project.
Please contact AISD NSS to verify that this is up-to-date.

unit or lotal

Quantity | Measure Manufacturer Part Number Description Unit Price| Price

1 |each Cisco CO500-16X-A Catalyst 9500-16-port L0Gig-switch, Network-Advantage
1 |each Ciseo CON-SSSNT-CO5KI6XA SOLN-SUPP 8X5XNBD Catalyst 9500 16-por

1 |each Cisco COS00-NW-A C9500 Network StackAdvantage

1 |each Cisco CO500-NM-BLANK Catalyst 9500 retwork module blank cover

1 |each Cisco S9500UK9-168 UNIVERSAL

1 |each Cisco PWR-C4-950WAC-R 950W-AC Config 4 Power Supply front to back ceoling
1 |each Cisco PWR-C4-950WAC-R/2 950W-AC Config-4 Power Supply-front to back cooling
1 |each Cisco CAB-TA-NA North America AC Type A Power Cable

1 |each Cisco CO500-DNA-16X%-A C9500 DNA Advantage, Term licenses

1 |each Cisco C9300-48P-A Catalyst 9300 48-port PoE+
1 |each Cisco PWR-CI-7I5WAC= 7I5W-AC Config 1 Power Supply Spare

2 |each Cisco CAB-TA-NA North-Amertica AC Type A Power Cable

1 |each Cisco C9300-NM-8X Cisco Catalyst 9300 8x 10G Network Module

2 |each Cisco SEP-H10GB-CU3M 10GBASE-CU SFP+ Cable 3 Meter, passive

1 |each Cisco C9300-DNA-E-48-3Y C9300 DNA Essentials, 48-port, -3 Year Term license

{DFsfrom-Core-switch

2 Jeach LC-LC fiber jumpers, MM 50micron, SN
2 |each Ciseo SFP-10G-SR= 10GBASE-SR SFP+

. .
1 |each APC SYHEKERMT-PL Chassis
1 |each APC APOS31 Network Card
1 |each APC SYBT2 Envirorment Card
1 |each APC SYORT12 Envirorment Probe
1 |each APC WEBEXTWAR3YR-SP-06 Maintenance

2 each TRIPP-LITE 1BARL2-20ULTRA 12 outlet15-ft cord;3840joules; Rackmountisobar Surge-
Suppresser
EACH IDF
1 each Cisco C9300-48P-A Catalyst 9300 48-port PoE+
1 each Cisco PWR-C1-715WAC= 715W AC Config 1 Power Supply Spare
2 each Cisco CAB-TA-NA North America AC Type A Power Cable
1 each Cisco C9300-NM-8X Cisco Catalyst 9300 8x 10G Network Module
2 each Cisco SFP-10G-SR= 10GBASE-SR SFP+
1 each Cisco C9300-DNA-E-48-3Y C9300 DNA Essentials, 48-port, 3 Year Term license

The first switch requires SFPs as above, each additional switch
requires 2 DAC cables.

DATA COMMUNICATIONS NETWORK SYSTEM 272100-1



AISD STANDARD SPECIFICATIONS

REVISION 15 - JUNE 8, 2012

2 each Cisco SFP-H10GB-CU3M 10GBASE-CU SFP+ Cable 3 Meter, passive
. .
- -
) .
1 each APC SMT2200RM2U- Chassis
1 each APC AP9630 Network-Card
1 each APC AP9625 Environment-Card
1 each ARC WBEXTWAR3YR-SP-04 Maintenance
: - -
. )
1 each APC SMT1500RMIU— Chassis
1 each APC AP9630 Network-Card
S each APC AP9625 Environment-Card
1 each APC WBEXTWAR3YR-SP-03- Maintenance
foreachIDFone-or-morerack-mount-pewer strips
1 each TRIPP-LITE IBAR12-20ULTRA 12 outlet, 15-ft cord, 3840 joules, Rackmount Isobar Surge
Suppressor
Wireless
ClassRoom APs Required below
1 each Aruba AP-315 JW797A Aruba 315 Wireless Access Point
(Dual Radio)
1 each Aruba AW-EXP1-2500 AirWave Wireless Management
Suite expansion license for 1
additional AP/device. Can be
added to system with 2500 or
more existing licensed
APs/devices. All AWMS products
must have active ArnbhaCare
1 each Aruba EN1-AW-EXP1-2500 ARUBACARE SUPPORT FOR AWEXP1-
2500 (1 YEAR)
1 each Aruba JW124A PC-AC-NA (NA) AC Power Cord
Outdoor APs Required below
1 each Aruba JX974A Aruba AP-367 (US) 802.11n/ac Dual 2x2:2 Radio Integrated
Directional Ant Outdoor AP
1 each Aruba JWO54A AP-270-MNT-H1 270 Series Mt Kit
1 each Aruba JWE29A PD-9001GR-AC-1p-GE-802:3at
Midspan
1 each Aruba JW124A PC-AC-NA (NA) AC Power Cord
1 each Aruba EN1-AW-EXP1-2500 ARUBACARE SUPPORT FOR AWEXP1-
2500 (1 YEAR)
1 each Aruba AW-EXP1-2500 AirWave Wireless Management
Suite expansion license for 1
additional AP/device. Can be
added to system with 2500 or
more existing licensed
APs/devices. All AWMS products

DATA COMMUNICATIONS NETWORK SYSTEM

272100-2



AISD STANDARD SPECIFICATIONS

REVISION 15 - JUNE 8, 2012

1 each Gisco NEW-WL-11X-S-SLE New CUWL Std-Edition-11x-Usr-SLED/Govt/Edu-Only, -1 Usr
Y each Cisco CON-ECMU-CUWILXK-SWSS- |[UPGRADES Unified-Workspace-Licensingv—11-
each Cisco CP-7841 K9= Cisco-UC-Phone 7841

NEW-UWL-11X-S-SLE.

CON-ECMU-CUWLLXK-SWSS-

CP-7841-K9=

NEW-UWIL-11X-S-SLE.

Conference-Phones

NEW-UWL-11X-S-SLE.

CON-ECMU-CUWILLXK-SWSS-

) each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco

k3 each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco
k3 each Cisco

DATA COMMUNICATIONS NETWORK SYSTEM
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Barbara Jordan Elementary School Renovations Addendum 01
Austin Independent School District November 27, 2018

S&C PROJECT NO.#R092017/ AISD #180011

SECTION 01 21 00 — ALLOWANCES

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. Allowances have
been established in lieu of additional requirements and to defer selection of actual
materials and equipment to a later date when direction will be provided to Contractor.
If necessary, additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

Related Requirements:

1. Division 01 Section "Quality Requirements" for procedures governing the use of
allowances for testing and inspecting.
2. Divisions 02 through 33 Sections for items of Work covered by allowances.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when
final selection and purchase of each product or system described by an allowance must be
completed to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

ALLOWANCES 012100-1



Barbara Jordan Elementary School Renovations Addendum 01
Austin Independent School District November 27, 2018

1.4

1.5

1.6

1.7

1.8

S&C PROJECT NO.#R092017/ AISD #180011
ACTION SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

INFORMATIONAL SUBMITTALS

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

Submit time sheets and other documentation to show labor time and cost for installation of
allowance items that include installation as part of the allowance.

Coordinate and process submittals for allowance items in same manner as for other portions
of the Work.

COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.

LUMP-SUM ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered by
Owner or selected by Architect under allowance and shall include freight and delivery to
Project site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor,
installation, overhead and profit, and similar costs related to products and materials ordered
by Owner or selected by Architect under allowance shall be included as part of the Contract
Sum and not part of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or
supplier for credit to Owner, after installation has been completed and accepted.

ADJUSTMENT OF ALLOWANCES

Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based
on the difference between purchase amount and the allowance, multiplied by final
measurement of work-in-place where applicable. If applicable, include reasonable allowances
for cutting losses, tolerances, mixing wastes, normal product imperfections, and similar
margins.

ALLOWANCES 012100-2



Barbara Jordan Elementary School Renovations Addendum 01
Austin Independent School District November 27, 2018

S&C PROJECT NO.#R092017/ AISD #180011

1. Include installation costs in purchase amount only where indicated as part of the
allowance.

2. If requested, prepare explanation and documentation to substantiate distribution of
overhead costs and other margins claimed.

3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders
related to unit-cost allowances.

4. Owner reserves the right to establish the quantity of work-in-place by independent
quantity survey, measure, or count.

B. Submit claims for increased costs because of a change in scope or nature of the allowance

described in the Contract Documents, whether for the purchase order amount or Contractor's
handling, labor, installation, overhead, and profit.

1.

Do not include Contractor's or subcontractor's indirect expense in the Change Order
cost amount unless it is clearly shown that the nature or extent of work has changed
from what could have been foreseen from information in the Contract Documents.

No change to Contractor's indirect expense is permitted for selection of higher- or
lower-priced materials or systems of the same scope and nature as originally indicated.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. 1: Lump-Sum Allowance: Include the sum of $15,000.00 FOR REFRIGERATION.

ALLOWANCES

END OF SECTION 01 21 00

012100-3
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