Contract and
Procurement Services

AUSTIN

Independent School District

ADDENDUM No. 1
Request for Competitive Sealed Proposals (CSP)
19CSP080- Renovations at Nelson Bus Terminal

December 13, 2018

Item 1: Revisions to Estimated Project Budget

Item 1:

The estimated project budget of $317,314.00 (three-hundred seventeen thousand, three-
hundred fourteen) is incorrect. It should read $327,314.00 (three-hundred twenty-seven
thousand, three-hundred fourteen).

1111 West 6™ Street  Suite A330 « Austin, Texas 78703-5338



