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Item 1: Questions and Answers  
 
Item 2: Update to Drawings and Specifications     

 

Item 1: 

Q: In Section 1 (1.3) of the “Request for Competitive Sealed Proposals” it lists the Minimum Requirements 
for a Mechanical Contractor as “10 years Licensed experience.” Our TACLA license holder has 2 years as 
a contractor license holder, but has had his HVAC Universal EPA license since 2003. Can we still be 
considered eligible for this project?  

A: The requirement is noted to require companies with experience managing projects. From the description, 
this contractor has not been licensed as a company for ten years and would not meet the requirement. 

Q: Sheet SP1.0 depicts the location for the crane to raise the RTUs. This particular location would mean 
that lift would need to happen over COA power lines. Crane companies would require these lines to be de-
energized, shutting power down for local homes. Is that going to be acceptable? 

A: Contractor is responsible for determining the final crane location and all involved requirements. Location 
shown on the drawing was a suggestion. This location will need to be adjusted. For reference, there is 
landscaped area inside the fence line that may be more suitable. Contractor will need to verify lift location 
and provide further input. All costs associated with crane access (removing and replacing fence, repairing 
sidewalk and landscape, etc) shall be required to be included in the base bid. 

Q: Specifications do not have a Pipe materials section. Over the last 35 years, we have used copper and I 
understand that. My competitors may not figure copper. Could a note go out stating condensate drain line 
materials? 

A: The condensate drain lines shall be hard-drawn type L copper with solder joint fittings. 
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Q: I would like to request a substitution of equipment. We propose American Standard HVAC equipment 
as a substitution for the Lennox equipment specified in the plans.  

A: American Standard is not an approved manufacturer for AISD.  

Item 2:  

Updates to Drawings and Specifications are detailed on the following page.  
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RENOVATIONS AT MAPLEWOOD ELEMENTARY SCHOOL 

 

AISD Project # 200018-MAPLE 

 

 

Maplewood Elementary School    Austin Independent School District 

3808 Maplewood Ave     812 San Antonio St., Suite 200 

Austin, TX 78722     Austin, TX 78701 

 

 

 

Agnew Associates, Inc. 

Consulting Engineers (F-1005) 

14205 Burnet Road, Suite 200 

Austin, Texas 78728 

AAI Project Number 2219039 

 

 

September 2, 2020 

 

 

NOTICE TO ALL PLAN HOLDERS: 

 

The following shall be incorporated in and become a part of the original Drawings and Specifications of 

the above identified project.  Please acknowledge receipt of this Addendum by noting it on your Proposal. 

 

 

ADDENDUM ITEMS 

 

Item 1 Sheet M1.1 – There is an abandoned condensing unit (no refrigerant) outside of the lower 

level mechanical room that previously served AHU-2.  This condensing unit and 

associated refrigerant lines and electrical connection shall be removed as a part of the 

base-bid contract. 

 

Item 2 Sheet M3.1 – The exterior gas line routing shall be closely coordinated with AISD to 

route next to an existing Cedar Elm and two Sycamore trees that each have an 

approximately 23 ft root zone radius.  The gas line will have to be routed approximately 

20 ft. from the trunks of all three trees which is inside the root zone but outside of the 

half-radius root zone which is critical to protect.  All trenching inside of the root zone 

shall be hand dug or air-spade to avoid damage to tree roots.  Coordinate with AISD 

Urban Forester upon start of construction to review any conflicts. 
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