
 

This solicitation is a request for competitive sealed proposals for construction under Texas Government 
Code 2260. 
 

Request for Competitive Sealed Proposals 
21CSP068 

District Wide Kitchen Hood Suppression System Replacement  
 

Date Event 
January 7, 2021 
January 14, 2021 Advertise/Issue Dates 

January 14, 2021 Virtual Pre-Proposal Conference 10:00 AM – Please see additional instructions 

January 15, 2021 

Site Visits: 

First Site, 10:00am – 10:50am CST: Gullett Elementary School (Main Entrance) 
Address: 6310 Treadwell Blvd., Austin, TX 78757  

Second Site, 11:00am – 11:50am CST: Lamar Middle School (Main Entrance)  
Address: 6201 Wynona St., Austin, TX 78757  

Third Site, 12:00pm – 12:50pm CST: McCallum High School (Main Entrance)  
Address: 5600 Sunshine Dr., Austin, TX 78756 

January 22 , 2021 Questions Due by 5:00 PM 
January 29, 2021 Questions and Answers and Final Addendum posted on our website by 5:00PM 

February 4, 2021 CSP virtual opening / due date at 2:00 pm CST - Please see additional submission 
instructions 

March 29th, 2021 AISD Board Meeting for review/approval 

 
• Question and Answer Protocol: Proposers seeking clarification or have questions pertaining to this 

CSP must submit questions in writing to Morgan Wright, Administrative Assistant, via email at 
morgan.wright@austinisd.org no later than January 22nd, 2021 by 5:00PM CST. Failure to follow 
above stated protocol may result in disqualification from procurement process. 
In the e-mail subject line, type:  Questions 21CSP068 – District Wide Kitchen Hood Suppression 
System Replacement  
 

• Q & A and all Addenda will be posted on our website:  www.austinisd.org/cp/bids  
 

• Please read the instructions regarding the virtual pre-proposal conference and electronic 
submissions on the following page. 

Deliver Electronic Proposals to: Contact Person: 

morgan.wright@austinisd.org 
 
By 2:00PM CST on February 4th, 2021 
 
Using the Subject Line  
“21CSP068 Submission – CONFIDENTIAL” 

Morgan Wright 
Contract & Procurement Services 
morgan.wright@austinisd.org 
 
HUB Coordinator Contact 
Gerald Green 
gerald.green@austinisd.org 

mailto:morgan.wright@austinisd.org
http://www.austinisd.org/cp/bids
mailto:morgan.wright@austinisd.org
mailto:morgan.wright@austinisd.org
mailto:gerald.green@austinisd.org


 

• VIRTUAL PRE-PROPOSAL CONFERENCE: 
 
AISD Procurement will be hosting a virtual pre-proposal conference on January 14th, 2021 at 10:00AM CST via 
Zoom. To join this meeting, click the link below or copy and paste into your browser, and follow the 
instructions from Zoom using the meeting ID and password provided: 
 
Join Zoom Meeting 
https://us02web.zoom.us/j/88403563028?pwd=alcrdFdYYTd3dnVOQXpNb2FSV2NHZz09 
 
Meeting ID: 884 0356 3028 
Passcode: 21CSP068 
 

• ELECTRONIC SUBMISSION: 
 
Due to COVID-19 precautions and to prevent the spread of COVID-19, and in an effort to provide ongoing 
support and services for Austin ISD, the District has decided to accept proposals for 21CSP068 via email to 
morgan.wright@austinisd.org no later than February 4th, 2021 at 2:00PM CST. To ensure a fair and transparent 
process, all Proposals submitted via email will not be opened until AFTER February 4th, 2021 at 2:00PM CST.  
To assist ensure a fair and transparent process, Vendors must place the following information in the subject line 
of the email containing their submission: “21CSP068 Submission – CONFIDENTIAL” 
 
Proposals submitted via email should not exceed 20MB. If you believe your attachment is more than 20MB, 
please zip the file or separate it into two (2) attachments. 
 
Proposals submitted via email must still be signed and all forms acknowledged and submitted with emailed 
response. 
 
Original Bid Bond(s) and Bid Bond Cover Sheet MUST be scanned and included in the electronic submission, 
in order to establish Full Responsiveness regarding the bid bond(s). AISD MUST be in receipt of the physical 
original bid bond(s) prior to board approval of the recommended vendor. 
   
21CSP068 Bid Bond Submission 
4000 S IH 35 Frontage Road, Austin Texas, 78704 
Attn: Morgan Wright  
 
• VIRTUAL BID OPENING: 

 
AISD Procurement will be hosting a virtual bid opening on February 4th, 2021 at 2:00PM CST via Zoom. 
To join this meeting, click the link below or copy and paste into your browser, and follow the instructions 
from Zoom using the meeting ID and password provided: 
 
Join Zoom Meeting 
https://us02web.zoom.us/j/88574720659?pwd=dFBYQzRzNGZLMkdXRzFNdmpNRjQ0Zz09 
 
Meeting ID: 885 7472 0659 
Passcode: 21CSP068 

 
• If you have any questions about the virtual and electronic measures implemented as a precaution to COVID-19, 

please submit them in writing to morgan.wright@austinisd.org following the Question and Answer Protocol 
outlined above. 
 

• Any contradicting submission information later in this document should be disregarded. Please refer to 
this page for all current submission requirements due to COVID-19. 

mailto:morgan.wright@austinisd.org
mailto:morgan.wright@austinisd.org


Competitive Sealed Proposal 
Project Manual Table of Contents 

 
*** Note: Some of these forms might be published separately. *** 

 
(1) Form AISD/Trustees List of Members of Board of Trustees 
(2)  Form AISD/CSP Bid Documents Submission and Responsiveness Checklist  

 Project Information 
 Request for Competitive Sealed Proposals 
 Proposal Form  

(3) Form AISD/NOTICE PWR Notice of Prevailing Wage Rates 
(4) Form AISD/Proposal/Bid Bond  Proposal/Bid Bond 
(5) Form AISD/FCN Felony Conviction Notice 
(6) Form AISD/SDC Suspension and Debarment Certification 
(7) Form AISD/Govt Code 2270 Texas Gov’t Code 2270 Verification 
(8) Form AISD/HUB Compliance HUB Program Guideline   

 HUBATT 1 – HUB Utilization Report (HUR) 
 HUBATT 1A – Compliance Checklist 

 HUBATT 2 – Availability Lists 
 HUBATT 3 – Local Minority Service Organizations 
 HUBATT 4 – Local Minority Newspaper 
 

(9) Form AISD/Con-CSP Agreement for Construction Contract 
(10) Form AISD/GCC General Conditions of the Contract for Construction 
(11) Form AISD/Construct Insur Certif Certificate of Insurance 
(12) Form AISD/PaB Payment Bond 
(13) Form AISD/PeB Performance Bond 
(14) Form AISD/Badging Process AISD Badging Process 
(15) Form AISD/WCN Required Worker’s Compensation Notice (Post at Job Site) 
(16) Form AISD/PSS Posted AISD School Safety Rules (Post at Job Site) 
(17) Form AISD/KEY Instructions for Issuance of Keys and Entry into Buildings 
(18) Form AISD/Pay App Application for Payment 
(19) Form AISD/ICA Interim Change Authorization 
(20) Form AISD/CO Change Order 
(21) AISD-CO_250k and Over (20190603) Change Order for $250K and Over 
(22) AISD-COR_AB (20200212) Change Order Request 
(23) Form AISD/TER Time Extension Request 
(24) Form AISD/CPC Certificate of Project Compliance 
(25) Form AISD/CERTSATS Certificate of Satisfaction of Bills 
(26) Cert of Subst Completion 2-26-20 Certificate of Substantial Completion 
(27) Specifications See Specification Section, including Table of Contents for 

 Specifications 
 



CONSTRUCTION FORM AISD/TRUSTEES (Rev. Jan. ‘21) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 
 

LIST OF MEMBERS OF BOARD OF TRUSTEES 
Austin Independent School District 

 

Geronimo M. Rodriguez Jr., District 6, President 
Cindy Anderson, At-Large Position 8, Vice President 
Amber Elenz, District 5, Secretary 
LaTisha Anderson, District 1 
Ofelia Zapata, District 2 
Kevin Foster, District 3 
Kristin Ashy, District 4 
Yasmin Wagner, District 7 
Arati Singh, At-Large Position 9 
 

Stephanie S. Elizalde, Ed. D., Superintendent 
Larry Throm, Chief of Business  
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SUBMISSION AND RESPONSIVENESS CHECKLIST 
 

 

 
Completed Order of 

Submission 
Document 

� 1 Cover Sheet 

� 2 Table of Contents 

� 3 Proposal Form 

� 4 Table A – All Projects in Progress 

� 5 Table B – All School (K-12 and higher education) projects completed in 
the past 8 years, beginning with projects for AISD 

� 6 Table C – All Non-School projects completed in the past 8 years 

� 7 Table D – Personnel 

� 8 Original Sealed Proposal/Bid Bond 

� 9 Felony Conviction Notice 

� 10 Suspension and Debarment Certification 

� 11 Texas Gov’t Code 2270 Verification 

� 12 Printed and signed AISD Addendum Cover Sheets 

� 13 
Required HUB Forms 
(May be turned in up to 24 hours after bid due date to 
proconteam@austinisd.org) 

� 14 Digital Submission on Flash Drive 

 

mailto:proconteam@austinisd.org
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AISD Project No. 21-0028-GROUP 

 

PROJECT INFORMATION 

 

1. Project Title: Districtwide Kitchen Hood Suppression System Replacements 

2. Description of work: Design and install new Ansul R-102 system in accordance with current 
NFPA 17 and NFPA 96 standards, the Authority Having Jurisdiction, and the manufacturer 
current installation instructions. System to include all materials for a complete wet chemical 
kitchen fire suppression system. All materials and components are to be new, and all exposed 
piping to be chrome plated. Only system components referenced or specifically permitted in the 
manufacturer’s design, installation, and maintenance manual shall be used. The work shall 
include the disconnection and reconnection of electrical power shutdown circuit from the existing 
to the new suppression system control unit, and the removal and replacement of the existing gas 
valve. Existing system components to be removed and properly disposed.  

3. Architect/Engineer: NA 

4. Consultants: NA 

5. Drawings: Owner will supply Contractor with Floor Plan CAD and PDFs for each Project 
Location after Award. 

a. Drawing List: NA 

b. The addenda, if any, are as follows: NA 

6. Specifications: The specifications are as follows:  

Spec A_Ansul R102 Brochure (pdf) 

Spec B_Ansul R102 Spec Sheet (pdf) 

7. Appendices:  

The following documents and files can be found on OneDrive at the following link: 

https://aisdskylink-
my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBE
B3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV 

Appendix A: Inspection Reports 

Appendix B: Existing Kitchen Hood Data 

Appendix C: Existing Kitchen Hood Photos 

Appendix D: Typical AISD Kitchen Equipment 

 

 

https://aisdskylink-my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBEB3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV
https://aisdskylink-my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBEB3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV
https://aisdskylink-my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBEB3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV
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REQUEST FOR COMPETITIVE SEALED PROPOSALS 
INSTRUCTIONS TO PROPOSERS 

(Chapter 2269, Subchapter D of the Texas Government Code) 
 
Austin Independent School District (“AISD”) requests proposals for a Contractor to perform the 
construction of the Work described below in connection with AISD’s Renovations at Project (the 
“Project”).  AISD is interested in receiving proposals from General Contractors with experience in 
successfully completing projects that are similar in scope, size and complexity to the Work and meeting 
any specialized requirements set forth below. 

1. PROJECT 

1.1. Scope of Work.  The selected Proposer must furnish all labor, materials and equipment 
required for the construction of the following improvements (the “Work”):  

Design and Install new Ansul R-102 (no substitutions allowed for standardization) suppression 
system in accordance with current NFPA 17 and NFPA 96 standards, the Authority Having 
Jurisdiction (Austin Fire Dept) and the manufacturer current installation instructions. System to 
include all materials for a complete wet chemical kitchen fire suppression system including agent 
storage cylinders, stainless steel tank enclosures, control and interface devices, detectors, fuel shutoff 
devices and all other equipment necessary for a complete operational and code compliant system. All 
materials and components are to be new. All exposed piping to be chrome plated. Only system 
components referenced or specifically permitted in the manufacturer’s design, installation and 
maintenance manual shall be used. System to be installed by authorized Ansul distributor that has 
been trained by the manufacturer and holds a current certificate in an Ansul R102 training program. 
The pre engineered fire suppression system components shall be warranted for five years from date 
of delivery against defects in workmanship and materials. System shall be provided with a one year 
warranty from Ansul Systems. 

Contractor to remove existing conduit, conduit straps, pulleys, pull stations, cabling, tanks, control 
heads and other components of existing system. Used suppression system components shall not be 
permitted to be reinstalled in new systems, including pipe or conduit from previous installation. 
Penetrations and holes resulting from the removal of conduit or piping shall be sealed with listed 
equivalent liquid-tight sealing devices. Contractor to properly dispose of removed tanks and 
suppression agent. 

Contractor shall obtain all required permits and authorization for the work. Contractor shall provide 
submittal drawings and other required documents to City of Austin Fire Department. Complete 
drawings of the proposed system installation, including the hood(s), exhaust duct(s), and appliances, 
along with the interface of the fire extinguishing system detectors, piping, nozzles, fuel and electric 
power shutoff devices, agent storage container(s), and manual actuation device(s), shall be submitted 
to the authority having jurisdiction. Provide AISD Project Manager with one complete set of 
electronic submittal documents for review. 

Contractor to perform functionality testing on electrical and alarm circuits, and intake/outtake vents 
for existing suppression systems at Project Sites prior to starting demo for the installation of the new 
suppression system. Contractor to notify AISD Project Manager of any existing issues prior to 
starting demo. AISD Project Manager will review and determine if work at the Project Site will be 
placed on hold until the issue is resolved. AISD Project Manager will report the issue to AISD for 
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correction. Once corrected, the AISD Project Manager will review the Project Site’s installation 
schedule with the Contractor to confirm the updated scope of work completion date. 
 
Contractor to coordinate installation dates and times with AISD Project Manager. Contractor will 
notify AISD dispatch center daily when contractors begin and end work at facility and provide onsite 
point of contact with mobile phone number. Contractor will comply with AISD Covid 19 protocols 
in effect at campus. A Project Manager will be a required position for the necessary coordination 
with AISD. If interested in HUB subcontracting opportunities for this position, please contact the 
HUB Coordinator listed on the RFP Cover Sheet. 

Contractor to coordinate with AISD Life Safety Systems for disconnection of kitchen hood 
suppression system from building fire alarm and reconnection following installation. 

Contractor’s scope of work will include disconnection of electrical power shutdown circuit from the 
existing suppression system control unit and reconnection of electrical power shutdown circuit to the 
new suppression system control unit. 

Contractor’s scope of work will include removal of existing gas valve and replacement with 
manufacturer’s approved mechanical gas valve listed for use with the Ansul R 102 kitchen hood fire 
system. If new mechanical gas valve has replaced electrical gas valve, contractor shall connect fire 
system wire rope to new mechanical gas valve. 

Prior to testing with AHJ, Contractor to Pre Test System and Place in Service. System operational 
test shall be performed in accordance with the manufacturer’s design, installation, and maintenance 
manual and include functional tests of the automatic detection system, the manual release devices, 
the gas shut off, the shutoff of make-up air supplied internally to the hood, and the electric power 
shutdown. After completion of functional testing the system shall be returned to full service 
operational condition, to include relighting pilot lights. Contractor shall ensure that work area has 
been cleaned and area is ready for cooking. 
 
Contractor to coordinate final AHJ Inspection and Testing with Austin Fire Department and AISD 
Project Manager. Approved submittal drawings will be utilized for the final AHJ Inspection and 
Test. Following final Inspection and Testing contractor to provide to AISD Project Manager with 
electronic and paper copies of the final As Built plans. Electronic copies of the As Built plans to be 
provided in AutoCad and PDF format. One copy of the current R-102 Restaurant Fire suppression 
system design, Installation, Recharge and Maintenance Manual shall also be provided to AISD 
Project Manager in PDF format. Contractor to provide maintenance training to AISD Life Safety 
staff prior to Substantial Completion. 

AISD requests proposals for one (1), or multiple Project Site “Groupings” listed below, based 
on the Contractor’s capacity to complete each “Grouping” by the Substantial Completion date.  
 

To be constructed at the following location (“Project Site”): 
 

GROUPING 1: (35) Elementary Schools 
Project Sites: 
 
Graham Elementary School 

 11211 Tom Adams Dr., Austin, TX 78753  
 
  



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 5 of 43 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 – District Wide Kitchen Hood Suppression System Replacement – February 4th, 2021 2:00PM 
 

Becker Elementary School 
 906 W. Milton St., Austin, TX 78704 
 
 Hart Elementary School 
 8301 Furness St., Austin TX 78753 
 
 Walnut Creek Elementary School 
 401 W. Braker Ln., Austin, TX 78753 
 
 Barrington Elementary School 
 400 Cooper Dr., Austin, TX 78752 
 
 Pickle Elementary School 
 1101 Wheatley Ave., Austin, TX 78752 
 
 Winn Elementary School 
 3500 Susquehanna Ln., Austin, TX 78723 
 

Lee Elementary School 
 3308 Hampton Rd., Austin, TX 78705 
 
 Gullett Elementary School 
 6310 Treadwell Blvd., Austin, TX 78757 
 
 Highland Park Elementary School 
 4900 Fairview Dr., Austin, TX 78731 
 
 Allison Elementary School 
 515 Vargas Rd., Austin, TX 78741 
 
 Ortega Elementary School 
 1135 Garland Ave., Austin, TX, 78721 
 
 Casis Elementary School 
 2710 Exposition Blvd, Austin, TX 78703 
  
 Andrews Elementary School 
 6801 Northeast Drive, Austin, TX 78723 
 
 Blanton Elementary School 
 5408 Westminster Drive, Austin, TX 78723 
 
 Barton Hills Elementary School 
 2108 Barton Hills Drive, Austin, TX 78704 
 
 Bryker Woods Elementary School 
 3309 Kerbey Lane, Austin, TX 78703 
 
 Mathews Elementary School 
 906 West Lynn St., Austin, TX 78703 
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 Zilker Elementary School 
 1900 Bluebonnet Lane, Austin, TX 78704 
 
 Oak Hill Elementary School 
 6101 Patton Ranch Road, Austin, TX 78735 
 
 Patton Elementary School 
 6001 Westcreek Drive, Austin, TX 78749 
 
 Odom Elementary School 
 1010 Turtle Creek Blvd., Austin, TX 78745 
 
 Pleasant Hill Elementary School 
 6405 Circle S Road, Austin, TX 78745 
 
 St. Elmo Elementary School 
 600 W. St. Elmo Road, Austin, TX 78745 
 
 Williams Elementary School 
 500 Mairo St., Austin, TX 78748 
 
 Boone Elementary School 
 8101 Croftwood Drive, Austin, TX 78749 
  
 Cunningham Elementary School 
 2200 Berkeley Ave., Austin, TX 78745 
  
 Galindo Elementary School 
 3800 S. Second St., Austin, TX 78704 
  
 Joslin Elementary School 
 4500 Manchaca Road, Austin, TX 78745 
 
 Sunset Valley Elementary School 
 3000 Jones Road, Austin, TX 78745 
 
 Dawson Elementary School 
 3001 S. First St., Austin, TX 78704 
 
 Linder Elementary School 
 2800 Metcalfe Road, Austin, TX 78741 
 
 Travis Heights Elementary School 
 2010 Alameda Drive, Austin, TX 78704 
 
 Houston Elementary School 
  5409 Ponciana Drive, Austin, TX 78744 
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GROUPING 2: (35) Elementary Schools 
Project Sites: 

 
Overton Elementary School 

 7201 Colony Loop Drive, Austin, TX 78724 
 
 Zavala Elementary School 
 310 Robert T. Martinez Jr. St., Austin, TX 78702 
 
 Harris Elementary School 
 1711 Wheless Lane, Austin, TX 78723 
 

Blackshear Elementary School 
 1712 E. 11th St., Austin, TX 78702 
 
 Jordan Elementary School  
 6711 Johnny Morris Rd., Austin, TX 78724 
 

Campbell Elementary School 
 2613 Rogers Ave., Austin, TX 78722 
 
 Maplewood Elementary School 
 3808 Maplewood Ave., TX 78722 
 
 Oak Springs Elementary School 
 3601 Webberville Road, Austin, TX 78702 
 
 Reilly Elementary School 
 405 Denson Drive, Austin, TX 78752 
 
 Ridgetop Elementary School 
 5005 Caswell Ave., Austin, TX 78751 
 
 Davis Elementary School 
 5214 Duval Road, Austin, TX 78727 
 
 Hill Elementary School 
 8601 Tallwood Drive, Austin, TX 78759 
 
 Summit Elementary School 
 12207 Brigadoon Lane, Austin, TX 78727 
 
 Pillow Elementary School 
 3025 Crosscreek Drive, Austin, TX 78757 
  
 Cook Elementary School 
 1511 Cripple Creek Drive, Austin, TX 78758 
 
 Guerrero Thompson Elementary School 
 102 E. Rundberg Lane, Austin, TX 78753 
 



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 8 of 43 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 – District Wide Kitchen Hood Suppression System Replacement – February 4th, 2021 2:00PM 
 

 McBee Elementary School 
 1001 West Braker, Austin, TX 78758 
  
 Padron Elementary School 
 2011 W. Rundberg Lane, Austin, TX 78758 
  
 Wooldridge Elementary School 
 1412 Norseman Terrace, Austin, TX 78758 
 
 Wooten Elementary School 
 1406 Dale St., Austin, TX 78757 
 
 Uphaus Early Childhood Center 
 5200 Freidrich Lane, Austin, TX 78744 
 

Rodriguez Elementary School 
 4400 Franklin Park Drive, Austin, TX 78744   
 
 Widen Elementary School 
 5605 Nuckols Crossing, Austin, TX 78744 
 

Blazier Elementary School 
 8601 Vertex Blvd., Austin,TX 78744 
 
 Casey Elementary School 
 9400 Texas Oaks Drive, Austin, TX 78748 
 
 Kocurek Elementary School 
 9800 Curlew Drive, Austin, TX 78748 
 
 Langford Elementary School 
 2206 Blue Meadow Drive, Austin, TX 78744 
 
 Palm Elementary School 
 7601 Dixie Drive, Austin, TX 78744 
 
 Perez Elementary School 
 7500 S. Pleasant Valley Road, Austin, TX 78744 
 
 Baranoff Elementary School 
 12009 Buckingham Gate Road, Austin, TX 78748 
 

Cowan Elementary School 
 2817 Kentish Drive, Austin, TX 78748 
 
 Baldwin Elementary School 
 12200 Meridian Park Blvd, Austin, TX 78739 
 
 Clayton Elementary School 
 7525 La Crosse Ave., Austin, TX 78739 
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 Kiker Elementary School 
 5913 La Crosse Ave., Austin, TX 78739 
 
 Mills Elementary School 
 6201 Davis Lane, Austin, TX 78749 
 

GROUPING 3: (18) Middle Schools, (13) High Schools, and (1) Special Campus 
Project Sites: 

 
Murchison Middle School 
3700 N Hills Dr, Austin, TX 78731 
 
Dobie Middle School 

 1200 E. Rundberg Lane, Austin, TX 78753  
 
 Webb Middle School 
 601 E. St. Johns Ave., Austin, TX 78752 
 
 Martin Middle School 
 1601 Haskell St., Austin, TX 78702 
 
 Sadler Means Middle School 
 6401 N. Hampton Drive, Austin, TX 78723 
 
 Garcia Middle School 
 7414 Johnny Morris Road, Austin, TX 78724 
 
 Kealing Middle School 
 1607 Pennsylvania Ave., Austin, TX 78702 

 
Lamar Middle School 

 6201 Wynona St., Austin, TX 78757 
 
 Burnet Middle School 
 8401 Hathaway St., Austin, TX 78757 
 

O. Henry Middle School 
 2610 West 10th St., Austin, TX 78703 
 
 Small Middle School 
 4801 Monterey Oaks Blvd., Austin, TX 78749 
 
 Bedichek Middle School 
 6800 Bill Hughes Road, Austin, TX 78745 
 
 Covington Middle School 
 3700 Convict Hill Road, Austin, TX 78749 
 
 Lively Middle School 
 201 E. Mary St., Austin, TX 78704 
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 Mendez Middle School 
 5106 Village Square Drive, Austin, TX 78744 
 
 Paredes Middle School 
 10100 S. Mary Moore Searight Dr., Austin, TX 78748 
 

Bailey Middle School  
 4020 Lost Oasis Hollow, Austin, TX 78739 

 
Gorzycki Middle School 

 7412 W. Slaughter Lane, Austin, TX 78749 
 
 Northeast Early College High School 
 7104 Berkman Drive, Austin, TX 78752 
 
 Eastside Memorial High School 
 1012 Arthur Stiles Road, Austin, TX 78721 
 
 LBJ High School 
 7309 Lazy Creek Drive, Austin, TX 78724 
 
 McCallum High School 
 5600 Sunshine Drive, Austin, TX 78756 
 
 Anderson High School 
 8403 Mesa Drive, Austin, TX 78759 
  
 Navarro High School  
 1201 Payton Gin Road, Austin, TX 78758 
 
 Austin High School 
 1715 W. Cesar Chavez St., Austin, TX 78703 
 
 Crockett High School 
 5601 Manchaca Road, Austin, TX 78745 
 
 Travis High School 
 1211 E. Oltorf St., Austin, TX 78704 
 
 Akins High School 
 10701 S. First St., Austin, TX 78748 
 
 Garza High School 
 1600 Chicon St., Austin, TX 78702 
 
 Bowie High School 
 4103 W Slaughter Ln, Austin, TX 78749 
 
 Clifton High School 
 1519 Coronado Hills Drive, Austin, TX 78752 
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 Anita Ferrales Coy Facility 
 4900 Gonzales St, Austin, TX 78702 
 

1.2. Estimated Project Budget:  

GROUPING 1: (35) Elementary Schools, Estimated Budget: $280,000 
GROUPING 2: (35) Schools, Estimated Budget: $280,000 
GROUPING 3: (18) Middle Schools, (13) High Schools, (1) Special Campus,       
Estimated Budget: $320,000 

 

1.3. Minimum Qualifications.  Because of the nature of the Work, the selected Proposer must meet 
the following qualifications and/or must have any licenses or certifications specified below 
(collectively, the "Minimum Qualifications"): 

Proposer shall be a full time business primarily involved in the installation of fire suppression 
systems and possess an active license as a Texas Licensed Suppression Systems Contractor. 
System to be installed by authorized Ansul distributor that has been trained by the 
manufacturer and holds a current certificate in an Ansul R102 training program. 
 

1.4. Texas Education Code §22.08341 (Criminal History Record Information Review of 
Certain Contract Employees).  For purposes of the Project, all workers who will be 
performing Work on the Project Site will be subject to the AISD background check and badging 
procedures.  Disqualifying criminal histories are outlined in Texas Education Code §22.08341, 
AISD Board Policy CJA(Legal), CJA (Local) and CJA (Regulation), and the General 
Conditions of Construction. 

2. DRAWINGS, SPECIFICATIONS, CONTRACT DOCUMENTS AND ADDENDA 

2.1. The “Contract Documents” for this Request For Competitive Sealed Proposals include, without 
limitation, AISD’s Agreement for Construction Contract (“Agreement for Construction”), 
AISD’s General Conditions of the Contract for Construction (“General Conditions”), and 
AISD's Notice of Prevailing Wage Rates (“Notice of Prevailing Wage Rates”), collectively 
referred to in this Request For Competitive Sealed Proposals as the “Contract.”  

2.2. Copies of Contract Documents, Drawings (if any), Specifications (if any), and Addenda (if 
any) and other documents related to this Request For Competitive Sealed Proposals, are 
available at Miller Blueprint at the location indicated in Section 2.3 below for a deposit of $100 
per set.  If deposit is paid by check, check must be made payable to Austin Independent School 
District.  The deposit will be refunded upon return of all documents in good condition to Miller 
Blueprint at the location indicated in Section 2.3 below within 14 calendar days after the 
opening of Proposals.  Drawings, Specifications, Contract Documents, and Addenda (if any) 
can also be downloaded Miller IDS Planroom at www.planroom.millerids.com.   

2.3. Printed copies of Drawings, Specifications, Contract Documents, and Addenda (if any) can be 
requested and picked up at the following location in accordance with Section 2.2 above: 

Miller IDS Planroom 
1000 East 7th Street  
Austin, Texas 78702 
Phone:  (512) 381-5292 
Email:  planroom@millerids.com 

http://www.planroom.millerids.com/
mailto:planroom@millerids.com
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3. FORMAT FOR PROPOSALS 

3.1. Each proposal (“Proposal”) submitted by an proposer (“Proposer”) must contain the documents 
listed on the submission and responsiveness checklist. Failure to submit and/or complete 
required documents may result in Proposer being deemed non responsive and not being 
evaluated.  

3.2. Additional forms required within 24 hours of Bid Proposal Deadline to 
proconteam@austinisd.org : 

● The completed HUB documents pertaining to this project. It is at the discretion of AISD 
to accept or reject documents submitted outside of these parameters. 

● The District shall reject any response that does not include fully completed HUB 
documents. An incomplete HUR is considered a material failure to comply with with the 
solicitation requirements. 

 

3.3. The Proposal information must be typed on the Proposal Form. 

3.4. The proposer information in Section D of the Proposal Form must be typed on Section D of the 
Proposal Form or on letter-size ("8½ x 11") paper if additional sheets are used.  If preprinted 
materials, flyers or other information about the Proposer is used, it should be referenced in the 
submittal and included as labeled attachments. 

3.5. The Proposal Form and other forms included in the Proposal should be bound together in a 
binder or held together with a binder clup, so that that the pages can be easily opened and laid 
flat for copying. The use of staples is discouraged. 

 

4. METHOD OF SELECTING CONTRACTOR 

4.1. The proposer MUST submit all documents on the Submission and Responsiveness Checklist 
in order to be evaluated.  

4.2. The proposer MUST submit required HUB documents in order to be evaluated.  If the proposer 
does not meet or exceed all goals, then Good Faith Effort documentation is REQUIRED. A 
firm MUST be compliant with Austin ISD HUB Program regulations to be considered for 
contract selection. 

4.3. If the District determines that the proposer failed to implement the HUR in good faith, the 
District, in addition to any other remedies, may report nonperformance to the Contract and 
Procurement Department.  

 

4.4. Not later than the 45th day after the date on which Proposals are opened, AISD will evaluate 
and rank each Proposal submitted in relation to the Selection Criteria set out below.  AISD will 
select the Proposer that, in the opinion of AISD, submits the Proposal that offers the best value 
for AISD based on the Selection Criteria and the weighted value for each Selection Criteria 
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and on AISD’s ranking evaluation.  The Proposer that offers the best value may or may not be 
the Proposer that submits the lowest proposal for the cost of construction. 

4.5. The AISD Contract and Procurement Department will make a recommendation to the Board of 
Trustees as to the selection ranking of the Proposers.  The Board of Trustees will select the 
Proposer that submits the Proposal that offers the best value for AISD and will authorize the 
negotiation and execution of the contract.  If AISD is unable to negotiate a satisfactory contract 
with the selected Proposer, AISD shall, formally and in writing, end negotiations with that 
Proposer and proceed to the next Proposer in the order of the selection ranking until a contract 
is reached or all proposals are rejected.  AISD reserves the right to reject any and all proposals. 
Consistent with state law and district policy, this Request for Competitive Sealed 
Proposals does not commit the district to award a contract. The district reserves the right 
to accept or reject any or all proposals and/or award in whole or in part any proposal if 
the district determines it is in the best interest of the district to do so. 

5. SELECTION CRITERIA 

5.1. Proposers will be evaluated based on the following selection criteria and weighted value for 
each criterion (collectively, “Selection Criteria”): 

Selection Criteria Weighted Value 
Construction Cost as Proposed 45% 
Relevant Experience and Past Performance 30% 
Proposed Personnel/Resources 10% 
Financial Condition 8% 
Safety Record 7% 
  

 
 

 

6. QUESTIONS REGARDING THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS 

6.1. Questions regarding this solicitation and the scope may be submitted following the protocol 
and time line outlined on the coversheet. Only those responses to inquiries which are made by 
formal written Addenda shall be binding.  Oral and other interpretations or clarifications will 
be without legal effect, and shall not be binding on AISD.  The Proposer must acknowledge 
receipt of all Addenda in its Proposal. However, each Proposer will be bound by the terms of 
all Addenda, and its Proposal will be construed to include the information contained in the 
Addenda, whether or not Proposer has received them or acknowledged receipt. 

 
7. PROPOSAL GUARANTY 

7.1. Each Proposal must be accompanied by a Proposal Guaranty in the amount of five percent (5%) 
of the largest possible total Proposal (i.e. the sum of the Base Proposal and all additive 
Alternates). 

7.2. The Proposal Guaranty shall be in the form of a Proposal/Bid Bond and shall be issued by a 
corporate surety authorized to do business in the State of Texas that is listed on the U.S. 
Treasury list of approved sureties. 
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7.3. The Proposal Guaranty will be held until the selected Proposer has signed the Contract and 
provided the required insurance and payment and performance bonds and Safety Program 
Manual and Safety Plan as provided in these instructions. 

7.4. Should the selected Proposer fail or refuse to sign the Contract and/or provide the required 
insurance and payment and performance bonds and Safety Program Manual and Safety Plan as 
provided in these instructions, then the Proposer’s Proposal Guaranty will be forfeited to AISD 
as liquidated damages and not as a penalty. 

8. SUBSTITUTION OF MATERIALS 

8.1. Proposers may request a substitution of materials or equipment specified in the Contract 
Documents.  However, any such request must be submitted in writing to the Contact Person 
five days before the Proposal Deadline.  If AISD approves the substitution, it will respond by 
Addendum.  A failure to respond will constitute a denial of the request.  Sufficient information 
should accompany the request to enable AISD to promptly render a decision on a proposed 
substitution of materials or equipment. 

9. BOND AND INSURANCE REQUIREMENTS 

9.1. Insurance meeting the requirements set out in the General Conditions must be furnished by the 
selected Proposer within 5 days after the Contract is signed by the Proposer. 

9.2. If the Contract amount is over $25,000, the selected Proposer must provide payment bond, and 
if the Contract amount is over $100,000, the selected Proposer must provide a performance 
bond each in the amount of 100% of the Contract Price within 5 days after the Contract is 
signed by the Proposer. Bonds must be provided by a Treasury-listed corporate Surety 
authorized to do business in the State of Texas. 

9.3. The Proposer’s attention is directed to Subsection 10.4 of the General Conditions which 
expressly sets out the Worker’s Compensation Insurance requirements for the Project.  The 
Contractor and each subcontractor must maintain Worker’s Compensation Insurance coverage 
as required in Subsection 10.4 and the Contractor is required to provide a certificate of coverage 
for each subcontractor prior to that subcontractor beginning Work on the Project Site, showing 
that coverage is being provided for all of its employees for the duration of the Work.  
Subsection 10.4 is incorporated herein for all purposes.  

10. SAFETY PROGRAM MANUAL AND PROJECT SAFETY PLAN REQUIREMENTS 

10.1. The selected Proposer must submit its Safety Program Manual in accordance with the 
requirements set out in the General Conditions not later than 5 days after the Proposer signs 
the Contract. 

10.2. The selected Proposer must submit a Safety Plan for the Project meeting the requirements set 
out in the General Conditions not later than 5 days after the Proposer signs the Contract. 

11. PREVAILING WAGE RATES 

11.1. The Contractor and each Subcontractor who performs work under the Contract must pay, at a 
minimum, the applicable prevailing wage rates to a worker employed by it in the performance 
of the Work.  The prevailing wage rates applicable to the Project, which shall be in effect for 
the duration of the Contract, are set forth in the Notice of Prevailing Wage Rates.  



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 15 of 43 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 – District Wide Kitchen Hood Suppression System Replacement – February 4th, 2021 2:00PM 
 

12. EXAMINATION OF SITE AND CONTRACT DOCUMENTS 

12.1. Each Proposer is required to visit the Project Site and to fully acquaint itself with the conditions 
and limitations as they exist at the Project Site, including the effect that weather conditions may 
have on the Project Site.  Each Proposer shall also fully acquaint itself with the existing and 
anticipated sources and supplies of labor and materials, and shall also thoroughly examine the 
Contract Documents.  Failure of the Proposer to visit the Project Site and acquaint itself with 
the conditions of the Work and the Contract Documents shall in no way relieve the Proposer 
from any obligations with respect to its Proposal. 

13. PUBLIC INFORMATION 

13.1. AISD considers all information, documentation and other materials requested to be submitted 
in response to this solicitation to be of a non-confidential and/or non-proprietary nature and 
therefore shall be subject to public disclosure under the Texas Public Information Act (Tex. 
Gov’t Code, Chapter 552.001, et seq.) after a contract is awarded. 

13.2. Proposers are hereby notified that AISD strictly adheres to all statutes, court decisions, and 
opinions of the Texas Attorney General with respect to disclosure of public information. 

13.3. The requirements of the Texas Public Information Act, Chapter 552 of the Texas  Government 
Code, Subchapter J, may apply to this bid or contract if it is valued at more than $1 million. 
The contractor or vendor agrees the contract can be terminated if the contractor or vendor 
knowingly or intentionally fails to comply with a requirement of that subchapter, including the 
preservation of all “contracting information” (as defined in 552.003) and the provision, upon 
request of the governmental entity with whom you are contracting, of all contracting 
information. Contracting information includes, but is not limited to, records, communications 
and other documents related to the bid process, contract, payments, receipts, scope of 
work/services, and performance.” 

 

14. DEADLINE FOR SIGNING CONTRACT AND AISD’S RIGHTS IF DELAY 

14.1. The timely completion of this Project is essential. AISD has the right to consider negotiations 
with the selected Proposer for the Contract incomplete until and unless the Contract is signed 
and the bonds, insurance, Safety Program Manual and Safety Plan are submitted in accordance 
with the following deadlines. In order to avoid unnecessary delays in the Project, the selected 
Proposer must: 

 

1. Sign the Contract no later than 10 days after the selected Proposer has 
been notified that it is the successful Proposer, and 
2. Provide its Safety Program Manual and the Safety Plan for the Project 
and provide all required bonds within 5 days after the selected Proposer signs the 
Contract. 
3. Provide Certificate of Insurance before Work commences on the Project. 

14.2. If the selected Proposer fails to meet one or more of these deadlines, then in addition to any 
and all other rights and remedies to which AISD is entitled, AISD shall have the right to: 
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1. Terminate its negotiations with the selected Proposer and begin 
negotiations with the next ranked Proposer; or 
2. Proceed with the Contract with selected Proposer, but treat each day 
beyond the 10-day deadline in which the Contract is unsigned by the Proposer, 
and/or each day beyond the 5 day deadline in which one or more of the required 
documents has not been submitted, as a day of unexcused delay under the 
Contract. 

15. WAIVER OF CLAIMS 

15.1. EACH PROPOSER BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR 
COMPETITIVE SEALED PROPOSALS WAIVES ANY CLAIMS IT HAS OR MAY 
HAVE AGAINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY 
OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, 
MEMBERS, DIRECTORS AND PARTNERS, AND AISD, ITS EMPLOYEES, 
OFFICERS, AGENTS, REPRESENTATIVES, AND THE MEMBERS OF AUSTIN 
INDEPENDENT SCHOOL DISTRICT’S GOVERNING BODY, CONNECTED WITH 
OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE SEALED 
PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST FOR 
COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, AND 
THE SELECTION OF THE PROPOSER.  SUBMISSION OF A PROPOSAL 
INDICATES PROPOSER'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 
AND PROPOSER'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 
MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 
LIMITING THE GENERALITY OF THE FOREGOING, EACH PROPOSER 
ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 
SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 
THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 
EACH PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE 
ABOVE-NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 
EVALUATIONS. 

16. CONFLICT OF INTEREST QUESTIONNAIRE 

16.1. Proposer is advised to determine if it is required under Chapter 176 of the Texas Local 
Government Code to file a completed conflict of interest questionnaire with AISD.  If Proposer 
is required by law to complete the questionnaire, the Conflict of Interest Questionnaire (Form 
CIQ) should be completed and submitted online at: https://www.austinisd.org/cp/ciq-online  

17. DISCLOSURE OF INTERESTED PARTIES 

17.1. In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the 
Texas Government Code. The law states that a governmental entity or state agency may not 
enter into certain contracts with a business entity unless the business entity submits a disclosure 
of interested parties to the governmental entity or state agency at the time the business entity 
submits the signed contract to the governmental entity or state agency. The disclosure 
requirement applies to a contract entered into on or after January 1, 2016.  

17.2. After the AISD Board of Trustees selects the Proposer, the successful Proposer will be required 
to complete an electronic Form 1295 (“Form 1295”) on the Texas Ethics Commission website 
(https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm) and submit the 
completed and executed Form 1295, including the certification of filing, to AISD prior to 

https://www.austinisd.org/cp/ciq-online
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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entering into a contract with AISD in accordance with this statute. Additional information is 
available on the Texas Ethics Commission website at www.ethics.state.tx.us.  Submission of 
a response to this Request For Competitive Sealed Proposals indicates Proposer’s acceptance 
and intended compliance with these requirements.  

18. FEEDBACK TO SUBCONTRACTORS/SUPPLIERS 

18.1. If requested by a subcontractor or material supplier who submitted a bid or proposal to Proposer 
in connection with this procurement but who is not listed as a proposed subcontractor or 
supplier on Proposer’s completed HUB Utilization Report, Proposer shall provide feedback to 
such subcontractor or supplier as to how its bid/proposal compared with the other 
bids/proposals received by Proposer for the same services or materials (e.g., bid was highest 
bid received, bid fell in the middle of bids received, etc.). 

19. SOLICITATION OF “COMPONENT” BIDS AND PROPOSALS FROM 
SUBCONTRACTORS 

19.1. In order to promote and encourage the involvement of small, local firms and firms owned or 
operated by minorities or women, Proposer must solicit and consider bids/proposals from 
subcontractors covering only certain components of the scope of the Work for which particular 
bids/proposals are solicited, in addition to soliciting and considering bids/proposals from 
subcontractors for complete scopes of the Work.  

20. RESTRICTED CONTACT PERIOD 

20.1. The restricted contact period shall begin upon the date of issuance of a solicitation and shall 
end upon execution of the awarded contract by all parties.  
 
In an effort to demonstrate its commitment to ethical procurement and contracting standards, 
and to improve accountability and public confidence, all District purchases of goods and 
services through competitive methods as provided in CH(LEGAL) and CV(LEGAL) shall be 
subject to a restricted contact period. Except as provided in this policy communication 
between a vendor and vendor's representative, and a Board member, the Superintendent, 
assistant superintendent, chief, officer, executive director, principal, department head, 
director, manager, project manager, or any other District representative who has influence on 
or is participating in the evaluation or selection process is prohibited.  
 
Please review the full board policies available here.  
 

 

21. RETENTION OF PROPOSAL DOCUMENTATION 

21.1. All proposal materials and supporting documentation that are submitted in response to this 
proposal becomes the permanent property of AISD. 

 
 
 

http://www.ethics.state.tx.us/
https://pol.tasb.org/Home/Index/1146
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PROPOSAL FORM 
To: The Board of Trustees 
 Austin Independent School District 
 4000 S IH 35 Frontage Road 
 Austin, Texas 78704 
 
Re:  AISD CSP No.: 21CSP068 
 
From: _____________________________________________________________________________  
 (Full legal name of firm, including DBA, if applicable) 
 
Project Number: 21-0028-GROUP 
 
Project Title: Districtwide Kitchen Hood Suppression System Replacements 
 
The undersigned Proposer (“Proposer”) submits this Proposal for the performance of the Work of 
construction, alteration or repair (the “Work”) described as follows: 
 

Design and Install new Ansul R-102 (no substitutions allowed for standardization) suppression 
system in accordance with current NFPA 17 and NFPA 96 standards, the Authority Having 
Jurisdiction (Austin Fire Dept) and the manufacturer current installation instructions. System to 
include all materials for a complete wet chemical kitchen fire suppression system including agent 
storage cylinders, stainless steel tank enclosures, control and interface devices, detectors, fuel shutoff 
devices and all other equipment necessary for a complete operational and code compliant system. All 
materials and components are to be new. All exposed piping to be chrome plated. Only system 
components referenced or specifically permitted in the manufacturer’s design, installation and 
maintenance manual shall be used. System to be installed by authorized Ansul distributor that has 
been trained by the manufacturer and holds a current certificate in an Ansul R102 training program. 
The pre engineered fire suppression system components shall be warranted for five years from date 
of delivery against defects in workmanship and materials. System shall be provided with a one year 
warranty from Ansul Systems. 

Contractor to remove existing conduit, conduit straps, pulleys, pull stations, cabling, tanks, control 
heads and other components of existing system. Used suppression system components shall not be 
permitted to be reinstalled in new systems, including pipe or conduit from previous installation. 
Penetrations and holes resulting from the removal of conduit or piping shall be sealed with listed 
equivalent liquid-tight sealing devices. Contractor to properly dispose of removed tanks and 
suppression agent. 

Contractor shall obtain all required permits and authorization for the work. Contractor shall provide 
submittal drawings and other required documents to City of Austin Fire Department. Complete 
drawings of the proposed system installation, including the hood(s), exhaust duct(s), and appliances, 
along with the interface of the fire extinguishing system detectors, piping, nozzles, fuel and electric 
power shutoff devices, agent storage container(s), and manual actuation device(s), shall be submitted 
to the authority having jurisdiction. Provide AISD Project Manager with one complete set of 
electronic submittal documents for review. 
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Contractor to perform functionality testing on electrical and alarm circuits, and intake/outtake vents 
for existing suppression systems at Project Sites prior to starting demo for the installation of the new 
suppression system. Contractor to notify AISD Project Manager of any existing issues prior to 
starting demo. AISD Project Manager will review and determine if work at the Project Site will be 
placed on hold until the issue is resolved. AISD Project Manager will report the issue to AISD for 
correction. Once corrected, the AISD Project Manager will review the Project Site’s installation 
schedule with the Contractor to confirm the updated scope of work completion date. 
 
Contractor to coordinate installation dates and times with AISD Project Manager. Contractor will 
notify AISD dispatch center daily when contractors begin and end work at facility and provide onsite 
point of contact with mobile phone number. Contractor will comply with AISD Covid 19 protocols 
in effect at campus.  

Contractor to coordinate with AISD Life Safety Systems for disconnection of kitchen hood 
suppression system from building fire alarm and reconnection following installation. 

Contractor’s scope of work will include disconnection of electrical power shutdown circuit from the 
existing suppression system control unit and reconnection of electrical power shutdown circuit to the 
new suppression system control unit. 

Contractor’s scope of work will include removal of existing gas valve and replacement with 
manufacturer’s approved mechanical gas valve listed for use with the Ansul R 102 kitchen hood fire 
system. If new mechanical gas valve has replaced electrical gas valve, contractor shall connect fire 
system wire rope to new mechanical gas valve. 

Prior to testing with AHJ, Contractor to Pre Test System and Place in Service. System operational 
test shall be performed in accordance with the manufacturer’s design, installation, and maintenance 
manual and include functional tests of the automatic detection system, the manual release devices, 
the gas shut off, the shutoff of make-up air supplied internally to the hood, and the electric power 
shutdown. After completion of functional testing the system shall be returned to full service 
operational condition, to include relighting pilot lights. Contractor shall ensure that work area has 
been cleaned and area is ready for cooking. 
 
Contractor to coordinate final AHJ Inspection and Testing with Austin Fire Department and AISD 
Project Manager. Approved submittal drawings will be utilized for the final AHJ Inspection and 
Test. Following final Inspection and Testing contractor to provide to AISD Project Manager with 
electronic and paper copies of the final As Built plans. Electronic copies of the As Built plans to be 
provided in AutoCad and PDF format. One copy of the current R-102 Restaurant Fire suppression 
system design, Installation, Recharge and Maintenance Manual shall also be provided to AISD 
Project Manager in PDF format. 

To be constructed at the following location (“Project Site”): 
 

GROUPING 1: (35) Elementary Schools 
Project Sites: 
 
Graham Elementary School 

 11211 Tom Adams Dr., Austin, TX 78753  
 
 Becker Elementary School 
 906 W. Milton St., Austin, TX 78704 
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Hart Elementary School 
 8301 Furness St., Austin TX 78753 
 
 Walnut Creek Elementary School 
 401 W. Braker Ln., Austin, TX 78753 
 
 Barrington Elementary School 
 400 Cooper Dr., Austin, TX 78752 
 
 Pickle Elementary School 
 1101 Wheatley Ave., Austin, TX 78752 
 
 Winn Elementary School 
 3500 Susquehanna Ln., Austin, TX 78723 
 

Lee Elementary School 
 3308 Hampton Rd., Austin, TX 78705 
 
 Gullett Elementary School 
 6310 Treadwell Blvd., Austin, TX 78757 
 
 Highland Park Elementary School 
 4900 Fairview Dr., Austin, TX 78731 
 
 Allison Elementary School 
 515 Vargas Rd., Austin, TX 78741 
 
 Ortega Elementary School 
 1135 Garland Ave., Austin, TX, 78721 
 
 Casis Elementary School 
 2710 Exposition Blvd, Austin, TX 78703 
  
 Andrews Elementary School 
 6801 Northeast Drive, Austin, TX 78723 
 
 Blanton Elementary School 
 5408 Westminster Drive, Austin, TX 78723 
 
 Barton Hills Elementary School 
 2108 Barton Hills Drive, Austin, TX 78704 
 
 Bryker Woods Elementary School 
 3309 Kerbey Lane, Austin, TX 78703 
 
 Mathews Elementary School 
 906 West Lynn St., Austin, TX 78703 

 
Zilker Elementary School 

 1900 Bluebonnet Lane, Austin, TX 78704 
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 Oak Hill Elementary School 
 6101 Patton Ranch Road, Austin, TX 78735 
 
 Patton Elementary School 
 6001 Westcreek Drive, Austin, TX 78749 
 
 Odom Elementary School 
 1010 Turtle Creek Blvd., Austin, TX 78745 
 
 Pleasant Hill Elementary School 
 6405 Circle S Road, Austin, TX 78745 
 
 St. Elmo Elementary School 
 600 W. St. Elmo Road, Austin, TX 78745 
 
 Williams Elementary School 
 500 Mairo St., Austin, TX 78748 
 
 Boone Elementary School 
 8101 Croftwood Drive, Austin, TX 78749 
  
 Cunningham Elementary School 
 2200 Berkeley Ave., Austin, TX 78745 
  
 Galindo Elementary School 
 3800 S. Second St., Austin, TX 78704 
  
 Joslin Elementary School 
 4500 Manchaca Road, Austin, TX 78745 
 
 Sunset Valley Elementary School 
 3000 Jones Road, Austin, TX 78745 
 
 Dawson Elementary School 
 3001 S. First St., Austin, TX 78704 
 
 Linder Elementary School 
 2800 Metcalfe Road, Austin, TX 78741 
 
 Travis Heights Elementary School 
 2010 Alameda Drive, Austin, TX 78704 
 
 Houston Elementary School 
  5409 Ponciana Drive, Austin, TX 78744 
 

GROUPING 2: (35) Elementary Schools 
Project Sites: 

 
Overton Elementary School 

 7201 Colony Loop Drive, Austin, TX 78724 
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 Zavala Elementary School 
 310 Robert T. Martinez Jr. St., Austin, TX 78702 
 
 Harris Elementary School 
 1711 Wheless Lane, Austin, TX 78723 
 

Blackshear Elementary School 
 1712 E. 11th St., Austin, TX 78702 
 
 Jordan Elementary School  
 6711 Johnny Morris Rd., Austin, TX 78724 
 

Campbell Elementary School 
 2613 Rogers Ave., Austin, TX 78722 
 
 Maplewood Elementary School 
 3808 Maplewood Ave., TX 78722 
 
 Oak Springs Elementary School 
 3601 Webberville Road, Austin, TX 78702 
 
 Reilly Elementary School 
 405 Denson Drive, Austin, TX 78752 
 
 Ridgetop Elementary School 
 5005 Caswell Ave., Austin, TX 78751 
 
 Davis Elementary School 
 5214 Duval Road, Austin, TX 78727 
 
 Hill Elementary School 
 8601 Tallwood Drive, Austin, TX 78759 
 
 Summit Elementary School 
 12207 Brigadoon Lane, Austin, TX 78727 
 
 Pillow Elementary School 
 3025 Crosscreek Drive, Austin, TX 78757 
  
 Cook Elementary School 
 1511 Cripple Creek Drive, Austin, TX 78758 
 
 Guerrero Thompson Elementary School 
 102 E. Rundberg Lane, Austin, TX 78753 
 
 McBee Elementary School 
 1001 West Braker, Austin, TX 78758 
  
 Padron Elementary School 
 2011 W. Rundberg Lane, Austin, TX 78758 
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 Wooldridge Elementary School 
 1412 Norseman Terrace, Austin, TX 78758 
 
 Wooten Elementary School 
 1406 Dale St., Austin, TX 78757 
 
 Uphaus Early Childhood Center 
 5200 Freidrich Lane, Austin, TX 78744 
 

Rodriguez Elementary School 
 4400 Franklin Park Drive, Austin, TX 78744   
 
 Widen Elementary School 
 5605 Nuckols Crossing, Austin, TX 78744 
 

Blazier Elementary School 
 8601 Vertex Blvd., Austin,TX 78744 
 
 Casey Elementary School 
 9400 Texas Oaks Drive, Austin, TX 78748 
 
 Kocurek Elementary School 
 9800 Curlew Drive, Austin, TX 78748 
 
 Langford Elementary School 
 2206 Blue Meadow Drive, Austin, TX 78744 
 
 Palm Elementary School 
 7601 Dixie Drive, Austin, TX 78744 
 
 Perez Elementary School 
 7500 S. Pleasant Valley Road, Austin, TX 78744 
 
 Baranoff Elementary School 
 12009 Buckingham Gate Road, Austin, TX 78748 
 

Cowan Elementary School 
 2817 Kentish Drive, Austin, TX 78748 
 
 Baldwin Elementary School 
 12200 Meridian Park Blvd, Austin, TX 78739 
 
 Clayton Elementary School 
 7525 La Crosse Ave., Austin, TX 78739 
 
 Kiker Elementary School 
 5913 La Crosse Ave., Austin, TX 78739 
 
 Mills Elementary School 
 6201 Davis Lane, Austin, TX 78749 
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GROUPING 3: (18) Middle Schools, (13) High Schools, and (1) Special Campus 
Project Sites: 

 
Murchison Middle School 
3700 N Hills Dr, Austin, TX 78731 
 
Dobie Middle School 

 1200 E. Rundberg Lane, Austin, TX 78753  
 
 Webb Middle School 
 601 E. St. Johns Ave., Austin, TX 78752 
 
 Martin Middle School 
 1601 Haskell St., Austin, TX 78702 
 
 Sadler Means Middle School 
 6401 N. Hampton Drive, Austin, TX 78723 
 
 Garcia Middle School 
 7414 Johnny Morris Road, Austin, TX 78724 
 
 Kealing Middle School 
 1607 Pennsylvania Ave., Austin, TX 78702 

 
Lamar Middle School 

 6201 Wynona St., Austin, TX 78757 
 
 Burnet Middle School 
 8401 Hathaway St., Austin, TX 78757 
 

O. Henry Middle School 
 2610 West 10th St., Austin, TX 78703 
 
 Small Middle School 
 4801 Monterey Oaks Blvd., Austin, TX 78749 
 
 Bedichek Middle School 
 6800 Bill Hughes Road, Austin, TX 78745 
 
 Covington Middle School 
 3700 Convict Hill Road, Austin, TX 78749 
 
 Lively Middle School 
 201 E. Mary St., Austin, TX 78704 
 
 Mendez Middle School 
 5106 Village Square Drive, Austin, TX 78744 
 
 Paredes Middle School 
 10100 S. Mary Moore Searight Dr., Austin, TX 78748 
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Bailey Middle School  
 4020 Lost Oasis Hollow, Austin, TX 78739 

 
Gorzycki Middle School 

 7412 W. Slaughter Lane, Austin, TX 78749 
 
 Northeast Early College High School 
 7104 Berkman Drive, Austin, TX 78752 
 
 Eastside Memorial High School 
 1012 Arthur Stiles Road, Austin, TX 78721 
 
 LBJ High School 
 7309 Lazy Creek Drive, Austin, TX 78724 
 
 McCallum High School 
 5600 Sunshine Drive, Austin, TX 78756 
 
 Anderson High School 
 8403 Mesa Drive, Austin, TX 78759 
  
 Navarro High School  
 1201 Payton Gin Road, Austin, TX 78758 
 
 Austin High School 
 1715 W. Cesar Chavez St., Austin, TX 78703 
 
 Crockett High School 
 5601 Manchaca Road, Austin, TX 78745 
 
 Travis High School 
 1211 E. Oltorf St., Austin, TX 78704 
 
 Akins High School 
 10701 S. First St., Austin, TX 78748 
 
 Garza High School 
 1600 Chicon St., Austin, TX 78702 
 
 Bowie High School 
 4103 W Slaughter Ln, Austin, TX 78749 
 
 Clifton High School 
 1519 Coronado Hills Drive, Austin, TX 78752 
 
 Anita Ferrales Coy Facility 
 4900 Gonzales St, Austin, TX 78702 
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The undersigned Proposer may submit a Proposal for one, several, or all Groupings as specified in 
Section 1.1 of the Request for Competitive Sealed Proposals. The undersigned Proposer (“Proposer”) 
submits this Proposal for the following Project Site “Groupings” (List Groupings included in this 
Proposal): 
 
_____________________________________________________________________________________ 

 
The undersigned Proposer has carefully examined and considered the Project Site and relevant conditions 
and circumstances for the Work, information and requirements set out in the Request For Competitive 
Sealed Proposals, the Drawings and Specifications, and the requirements of the proposed Contract 
Documents, including the Agreement for Construction, the General Conditions and the Notice of 
Prevailing Wage Rates, in making this Proposal.  Capitalized terms used but not otherwise defined in this 
Proposal Form shall have the same meanings as designated in the Request For Competitive Sealed 
Proposals. 

A.1 Pricing Schedule (Express in words and numbers.)  
 

 
Base Proposal for Grouping 1:_________________________________________________________ 
 

($                                   ) 
 

Base Proposal for Grouping 2:_________________________________________________________ 
 

($                                   ) 
 

Base Proposal for Grouping 3:_________________________________________________________ 
 

($                                   ) 
 

A.2 Substantial Completion Date 
 

All of the Work for all awarded Project Sites must be substantially completed no later than 
08/31/2022 

A.3 Liquidated Damages 
 

AISD shall have the right under the Contract to assess liquidated damages for each and every 
calendar day beyond the Substantial Completion Date set out in the Contract that the Work fails to 
be substantially complete in the following amount per day: $400 per day per Project Location 
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B. Enclosed Documents 

 
Please refer to the Submission and Responsiveness Checklist for required documents. 

 

C. Proposer Representations and Certifications 

C.1 By signing and submitting this Proposal, the undersigned Proposer and person signing 
on its behalf certifies and represents to the Austin Independent School District as follows: 

 
C.1.1 Proposer has not offered, conferred or agreed to confer any pecuniary benefit, as 

defined by Tex. Penal Code, Chapter 36, or any other thing of value, as 
consideration for the receipt of information or any special treatment or advantage 
relating to this Proposal; 

 
C.1.2 Proposer has not offered, conferred or agreed to confer any pecuniary benefit or 

other thing of value as consideration for the recipient’s decision, opinion, 
recommendation, vote or other exercise of discretion concerning this Proposal;  

 
C.1.3 Proposer has not violated any state, federal or local law, regulation or ordinance 

relating to bribery, improper influence, collusion or the like, and Proposer will not 
in the future offer, confer, or agree to confer any pecuniary benefit or other thing 
of value to any officer, Trustee, agent or employee of the Austin Independent 
School District in return for the person’s having exercised official discretion, 
power or duty with respect to this Proposal; 

 
C.1.4 Proposer has not now and will not in the future offer, confer or agree to confer a 

pecuniary benefit or other thing of value to any officer, Trustee, agent or employee 
of the Austin Independent School District in connection with information 
regarding this Proposal, the submission of this Proposal, the award of this Proposal, 
or the performance, delivery or sale pursuant to this Proposal; 

 
C.1.5 Proposer has neither coerced nor attempted to influence the exercise of discretion 

by any officer, Trustee, agent or employee of the Austin Independent School 
District concerning this Proposal on the basis of any consideration not authorized 
by law; and  

 
C.1.6 Proposer has not received any information not available to other Proposers so as 

to give the undersigned a preferential advantage with respect to this Proposal. 

C.2 All information contained in this Proposal, including the information provided in Section D 
below is, to the best of the undersigned’s knowledge and belief, true, complete and accurate. 

C.3 PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE 
ARCHITECT, ITS CONSULTING ENGINEERS, OR ANY OTHER CONSULTANTS, 
AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, MEMBERS, DIRECTORS 
AND PARTNERS, AND AISD, ITS EMPLOYEES, OFFICERS, AGENTS, 
REPRESENTATIVES, AND THE MEMBERS OF AISD’S GOVERNING BODY, 
CONNECTED WITH OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE 
SEALED PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST 
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FOR COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, 
AND THE SELECTION OF THE PROPOSER.  SUBMISSION OF A PROPOSAL 
INDICATES PROPOSER'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 
AND PROPOSER'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 
MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 
LIMITING THE GENERALITY OF THE FOREGOING, PROPOSER 
ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 
SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 
THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 
PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE ABOVE-
NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 
EVALUATIONS. 

C.4 Proposer has received Addenda to the Request For Competitive Sealed Proposals, and agrees 
and understands that it will be responsible for performing the Work in accordance with all 
terms and conditions in all Addenda issued in connection with the Request For Competitive 
Sealed Proposals, and that its Proposal will be construed to include all requirements of all such 
Addenda. Proposer must print, date and sign all addenda cover sheets and attached them to 
their bid package. 

C.5 Proposer (or its subcontractors/suppliers, as applicable) meets all of the Minimum 
Qualifications specified in Section 1.3 of the Request For Competitive Sealed Proposals. 

C.6 The subcontractors/suppliers listed on the completed HUB Utilization Report meet all of the 
qualifications for the Project set forth in AISD's Project Manual/Specifications. 

C.7 If requested by a subcontractor or material supplier who submitted a bid/proposal to Proposer 
in connection with the Work but who is not listed as a proposed subcontractor or supplier on 
Proposer’s completed HUB Utilization Report, Proposer will provide feedback to such 
subcontractor or supplier as to how its bid/proposal compared with the other bids/proposals 
received by Proposer for the same services or materials in connection with the Work (e.g., bid 
was highest bid received, bid fell in the middle of bids received, etc.).   

C.8 To promote and encourage the involvement of small, local firms and firms owned or operated 
by minorities or women, Proposer will solicit and consider bids/proposals from subcontractors 
covering only certain components of the scope of the Work for which particular bids/proposals 
are solicited, in addition to soliciting and considering bids/proposals from subcontractors for 
complete scopes of the Work.   
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D. Proposer Information 
 

All of the following information must be provided by Proposer.  Use additional sheets if necessary.  
If additional sheets are used, clearly indicate the question number to which you are responding.  
Responses must be typed or printed neatly.  Illegible responses will not be considered.  The Proposer 
is also sometimes hereinafter referred to below as the "organization" or the "company." 

D.1 General Information   
 

D.1.1 Name of Proposer:__________________________________________________ 
 

D.1.2 Name of Project:__________________________________________________ 
________________________________________________________________ 
 

D.1.3 Address of office from which Proposer will conduct the Work: 
________________________________________________________________ 
 

D.1.4 Proposer’s Contact Person for this Work: 
Name:  ___________________________________________________ 
Address: _____________________________ Phone:________________ 
 

D.1.5 Proposer's Home Office Address:   
________________________________________________________________ 
  

D.1.6 Does any relationship exist between the Proposer, its officers, principals, or 
employees and any of AISD’s officers, or Trustees?  ☐ YES ☐ NO  
If yes, please explain. ______________________________________________ 

 
D.1.7 Principal Business: 

☐ General Construction  ☐ Mechanical/Electrical/Plumbing 

☐ Roofing   ☐ Interior Finish-out 

☐ Other (Please specify)____________________________________________  
 

D.1.8 Licensing/Certifications for Prime Contractors: 
List trade categories in which your organization is legally qualified to do 
business in Austin, Texas, and indicate registration or license numbers, as 
applicable.   

 
If a Technology, Fire Alarm, Security or Roofing specialty contractor, please 
provide a list of each manufacturer with which your organization is 
authorized/certified to supply, service and install their products.  Submit letters 
and certificates from the manufacturers, on manufacturers' letterheads, regarding 
the authorization to supply, service and install their products and, in addition, 
provide copies of certifications for the various personnel involved in the Project. 
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D.1.9 Minimum Qualifications: 
To the extent not otherwise described in Section 1.8 above, describe your 
organization's compliance with all Minimum Qualifications set forth in Section 
1.3 of the Request For Competitive Sealed Proposals and include all necessary 
attachments evidencing same. 

 
D.1.10 Work to be Performed on this Project by Proposer's Own Forces: 

List the general categories of work that your organization intends to perform on 
this Project using its own forces. 

 
D.2 Organization 

 

D.2.1 How many years has your organization been in business as a contractor? ______  
 

D.2.2 How many years has your organization been in business under its present business 
name? ______ 

 
D.2.3 Under what other or former names has your organization operated? 

Name:_____________________________________________  Years: _______ 
Name:_____________________________________________  Years: _______ 

 
D.2.4 If your organization is a corporation, answer the following: 

Date of incorporation: ______________________________________________ 
State of incorporation: ______________________________________________ 
President’s name: __________________________________________________ 

 
D.2.5 If your organization is a limited liability company, answer the following: 

Date of organization: ______________________________________________ 
State of organization: ______________________________________________ 
President’s, Manager’s or Managing Member’s name: ____________________ 

 
D.2.6 If your organization is a partnership, answer the following: 

Date of organization: ______________________________________________ 
Type of Partnership: _______________________________________________ 
Name(s) of general partner(s): _______________________________________ 

 
D.2.7 If your organization is individually owned, answer the following: 

Date of organization: ______________________________________________  
Name of owner: __________________________________________________ 

 
D.2.8 For all business entities other than publicly held corporations, provide the 

following: 
 

Award to Nonresident Bidders 
 
Is your business organized under the laws of the State of Texas?  
☐ YES  ☐ NO 
What is the location of your principal place of business?   
________________________________________________________________ 
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Proposals from nonresident contractors shall be evaluated according to Tex. Gov. 
Code § 2252.002. 

 
D.2.9 Is your company currently for sale or involved in any transaction to expand or to 

become acquired by another business entity?  If yes, please explain the impact both 
in organizational and directional terms. _________________________________ 

 

D.3 Relevant Experience 
 

D.3.1 On the attached Table A, list all projects your company has in progress and 
provide all additional information requested. 

 
D.3.2 On the attached Table B, list all school projects that your company has completed 

in the past eight (8) years, beginning with AISD schools, and provide all additional 
information requested.  As used herein, “school” means K-12 and higher 
education. 

 
D.3.3 On the attached Table C, list all non-school projects your company has 

completed in the past eight (8) years and provide all additional information 
requested.  

 
D.3.4 Describe the way in which your company develops and maintains project 

schedules.  How often do you update schedules?  Limit your response to one 
page. 

 
D.4 Past Performance 

 
D.4.1 Claims and Suits.  (If the answer to any of the questions below is yes, please attach 

details not to exceed one page for each of the following questions.)   
 

Has your organization ever failed to complete any work awarded to it? (If yes, 
attach details.) 
☐ YES  ☐ NO 

 
D.4.2 Are there any judgments, claims, arbitration proceedings or suits (past, pending or 

outstanding) against your organization or its officers arising out of or in connection 
with your company's performance under a contract for construction management 
and/or construction services?  (If yes, attach details, including a description of how 
such suits or claims were resolved, if applicable.) 
☐ YES   ☐ NO 

 
D.4.3 Has your organization filed any law suits or requested arbitration with regard to 

construction contracts within the last five years? (If yes, attach details.) 
☐ YES  ☐ NO 
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D.4.4 Has your organization been assessed liquidated damages on a project in the last 
eight (8) years?  (If yes, attach details.) 
☐ YES  ☐ NO 

 
D.4.5 Within the last five years, has any officer or principal of your organization ever 

been an officer or principal of another organization when it failed to complete a 
construction contract?  (If yes, attach details.)   
☐ YES  ☐ NO 

 
D.4.6 Trade References.  Provide the following information for three trade references: 

 
Company name: ___________________________________________________  
Contact person:____________________________________________________   
Address :________________________________ Telephone: _______________  
 
Company name: ___________________________________________________  
Contact person:____________________________________________________   
Address :________________________________ Telephone: _______________ 
 
Company name: ___________________________________________________  
Contact person:____________________________________________________   
Address :________________________________ Telephone: _______________   
 

D.5 Personnel 
D.5.1 On the attached Table D, list the names of the key individuals [Project Manager, 

Construction Superintendent, Assistant Superintendent (if applicable), and Field 
Engineer(s)] of your organization which are proposed to be assigned to this Project 
and provide the additional information requested on Table D.  For each key 
individual listed on Table D, provide a resume (not to exceed 2 pages) which 
includes the key individual’s construction experience and a description of his/her 
qualifications and experience relative to the Project. 
 

D.6 Financial 
 

Bank References - Provide the following information for three Bank references: 
 

Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
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D.6.1 Surety: 

D.6.1.1 Name of your organization’s bonding company:  
_______________________________________________________  

 
D.6.1.2 Name, address and phone number of agent: 

 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________  Telephone: _______________  

   
D.6.2 Financial Statement.  All statements submitted will be used exclusively by AISD 

in the evaluation of the award of the contract on the underlying project.  Statements 
will be kept confidential to the extent permitted by law. 

 
D.6.2.1 Attach an audited or reviewed financial statement, including an   

independent auditor’s report, balance sheet, income statement, 
and the related notes to the financial statement. Financial 
statements that are more than one-year old are not acceptable. 

 
D.6.2.2 Name and address of firm preparing attached financial statement, and 

date thereof: 
 

Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________  Telephone: ______________  
 

D.6.3 If financial statements for an affiliate of the organization are also attached, will 
such organization act as guarantor of the contract for construction? 
☐ YES  ☐ NO 

 
State whether your company is currently in default on any loan agreement or financing 

agreement with any bank, financial institution, or other entity?  (If yes, specify 
date(s), details, circumstances, and prospects for resolution.)  

 
D.6.4 State whether your company is currently contemplating or has pending a  petition 

in bankruptcy for debt relief, or whether a creditor has threatened to file an 
involuntary petition against Proposer. 
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D.7 Safety Record 
 
 

D.7.1 Please provide the following information in connection with your organization's 
safety record: 

 
7.1.1 Your organization's OSHA (Occupational Safety and Health Administration) 300 

Form Logs and 300A Form Logs for the last three completed Calendar (3) years. 
 
If there are no recordable injuries on the OSHA 300 log(s) FOR A SPECIFIC 
YEAR, the 300 log(s) FOR THAT SPECIFIC YEAR will not be required to be 
submitted. However, the OSHA 300A Summary Form Log must still be submitted 
FOR EVERY YEAR.  

 OSHA 300A Summary Form Log must be completed signed, and dated. If 
no accidents, record "0" in appropriate column totals. 
 

7.1.2 Loss run from your organization's insurance carrier or insurance agent covering 
your organization's workers' compensation insurance coverage. (Loss run is also 
referred to as "statement of claims" or SOC.) A loss analysis/loss summary may 
be submitted as long as it contains individual claims descriptions. 

● Loss run must be provided by your organization's insurance carrier or 
insurance agent. Insurance carrier's company name or insurance agent 
(agency) must be clearly legible on documents provided. 

● Names of claimants on loss run may be redacted/blackout. 

● If there have been no losses, provide copy from your firm's insurance 
carrier stating no losses. 

● Loss run/Loss Analysis/Loss Summary must be from the most 
recently completed policy year. 

● This report must be produced and printed 60 calendar days or less 
before the bid due date.  

7.1.3 Loss ratio from your organization's insurance carrier or insurance agent covering 
your organization's workers' compensation insurance coverage. 

● Loss ratio must be provided by your organization's insurance carrier 
or insurance agent. Insurance carrier's company name or insurance 
agent (agency) must be clearly legible on documents provided 

● Time period corresponding to loss ratio must be provided for the most 
recent completed policy year. 

● Typed or handwritten information concerning loss ratio prepared by 
your firm WILL NOT be accepted. 
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● Experience rating documents WILL NOT be accepted for this 
Paragraph 7.1.3.11 

 
● If your Loss Run/Loss Analysis/Loss Summary for the most 

completed policy period indicates no losses, then a separate document 
showing 0 % loss ratio will not be required. 

 

● This report must be produced and printed 60 calendar days or less 
before the bid due date.  

7.1.4 Your organization's current experience modifier from your organization's workers' 
compensation insurance premiums provided by your organization's insurance 
carrier, insurance agent or rating agency. 

● Experience modifier must be provided by your organization's 
insurance carrier, insurance agent or rating agency. Insurance 
carrier's company name or insurance agent (agency) must be clearly 
legible on documents provided. 

● Experience modifier must clearly indicate time period/year covered. 

● Hand-written experience modifiers WILL NOT be accepted 

● Experience rating documents indicating a calculated experience 
modifier will be accepted provided there is a final calculated 
experience modifier with applicable year indicated. 
 

● This report must be produced and printed 60 calendar days or less 
before the bid due date.  
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Executed as of this ________ day of __________________________, 20_______. 
  

 
 
 
Proposer: ________________________________________________________ 
              (Full legal name of firm, including DBA, if applicable) 
 
Address: _______________________________________________________ 
 
_______________________________________________________________ 
 
City, State, Zip Code:______________________________________________  
 
 
By: ____________________________________________________________ 
 
 
Name:__________________________________________________________ 
 
Title:____________________________________________________________ 
 
Date:____________________________________________________________ 
 
Telephone: _______________________________________________________ 
 
Email:___________________________________________________________ 
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Table A - All Projects in Progress 
 

 
 
Project Name 

 
Owner 

Owner’s 
Contact 
Person and 
Phone 
Number Architect 

Architect’s 
Contact 
Person and 
Phone 
Number 

Contract 
Amount 

Percent 
Complete 

Scheduled 
Completio
n Date 

1 
                

2 
               

3 
                

4 
                

5 
                

6 
        

 Total Value of All Projects in Progress: $_________________  



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 38 of 43 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 – District Wide Kitchen Hood Suppression System Replacement – February 4th, 2021 2:00PM 
 

Table B - All School (K-12 and higher education) projects completed in the past 8 years, 
beginning with projects for AISD 

 

 
Project Name 

 
Owner 

Owner’s 
Contact 
Person 
and 
Phone 
Number 

Architec
t 

Architect’
s Contact 
Person 
and 
Phone 
Number 

Original 
Contract 
Amount 

Total 
Change 
Order 
Amount 

Final 
Contract 
Amount 

Date of 
Completio
n 

% of 
work 
complete
d with 
Own 
Forces 

Liquidate
d 
Damages 
(Yes or 
No) 

1 

                    

 

2 

                    
3 

                    
4 

           
5 

           
6 

                    

 Total Value of All School Projects Completed in the Past 8 Years:  $_________________  
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Table C - All Non-School projects completed in the past 8 years 

  
Project 
Name 

 
Owner 

Owner’s 
Contact 
Person 
and Phone 
Number Architect 

Architect’s 
Contact 
Person 
and Phone 
Number 

Original 
Contract 
Amount 

Total Change 
Order 
Amount 

Final 
Contract 
Amount 

Date 
of 
Compl
etion 

% of 
work 
complet
ed with 
Own 
Forces 

Liquidat
ed 
Damages 
(Yes  
or No) 

 
1 

                    

 
2 

                    

 
3 

                    

4 
           

5 

           

 
6 

                    
 

Total Value of All Non-School Projects Completed in the Past 8 Years:  $_________________  
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Table D – Personnel 
 Key Individuals Number of 

years with this 
Company 

Commitment for 
duration of the 
Project (Yes or No) 

  
Number of school projects this team of key individuals has 
completed together:  
 

__________ 
 
Number of non-school projects this team of key individuals 
has completed together: 
 

__________ 
 

Project Manager (Name): 
 

   

Construction Superintendent (Name): 
 

    

Assistant Superintendent (Name): 
 

    

Field Engineer (Name):     

 
List below the names of all school and non-school projects that at least two of the key individuals listed above have worked on together: 

1.  2.  

3.  4.  

5.  6.  

7.  8.  

9.  10.  

11.  12.  

13.  14.  

15.  16.  

17.  18.  

19.  20.  

21.  22.  
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The full Project Manual, including 

required HUB documents, Contract 

Documents, Drawings (if any), 

Specifications (if any), and Addenda (if 

any), may be published as separate files.  

The full set of documents is available for 

download at Miller IDS under this 

solicitation number and name. 

https://planroom.millerids.com/
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Attached hereto are the following documents, which are required to be filled out and turned in with your 
proposal: 
 

● Proposal/Bid Bond 
● Felony Conviction Notice 
● Suspension and Debarment Certification 
● Texas Gov’t Code 2270 Verification 
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NOTICE OF PREVAILING WAGE RATES 
AISD PROJECT NO.: 21-0028-GROUP 

 
INFORMATION REGARDING PREVAILING WAGE RATES COMPLIANCE 

1. Contractor and each subcontractor employed on the Project are responsible for complying with 
the Contract and the applicable provisions of Chapter 2258 of the Texas Government Code 
regarding the payment of prevailing wage rates. 

2. Contractor and each subcontractor employed on the Project are responsible for identifying any 
trade classifications and wage rates that are not listed on the prevailing wage rates and submit 
in writing upon execution of contract to the Executive Director of Construction Management 
Department at Austin Independent School District for approval and inclusion in the Project’s 
prevailing wage rates.    

3. The Austin Independent School District shall assess, as a penalty, $60.00 for each worker 
employed on the Project for each calendar day or part of the day that the worker is paid less than 
the wage rates stipulated for the Project, and withhold additional funds as appropriate when 
confronted with wage and benefit violations. 

4. The Austin Independent School District has the right to request random samples of Contractor 
and subcontractor payrolls without warning. 

5. The Austin Independent School District has the right to conduct random interviews of workers 
across various trades at the Project site with no warning. 

6. This Notice, including the attached prevailing wage rates for the Project as published by the 
United States Department of Labor in accordance with the Davis-Bacon Act, and its subsequent 
amendments, shall be posted on the Project site and shall remain in effect for the duration of the 
Contract. 

PREVAILING WAGE RATES FOR THE PROJECT 
 

The applicable prevailing wage rates for the Project are attached to this Notice. 
The following shall be applicable to prevailing wage rates for the Project for apprentices and helpers: 
• An apprentice may be charged at less than the journeyman wage stated in the applicable 

prevailing wage rates for the Project only if the apprentice is employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Employment and Training Administration, Office of Apprenticeship 
Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the 
Department of Labor, or if the apprentice is employed within his/her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program. Every 
apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable prevailing wage rates.   

 
• Helpers are not separately classified on the applicable prevailing wage rates for the Project.  

Thus, Contractors and subcontractors should assume that each worker will be classified under 
one of the existing job classifications on the attached.  Contractors and subcontractors should 
not assume that any helper will be paid less than the journeyman wage for the most relevant 
job classification. 
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AVISO DE  TARIFAS SALARIALES VIGENTES 
NÚM. DEL PROYECTO DEL AISD: 21-0028-GROUP 

 
INFORMACIÓN SOBRE EL CUMPLIMIENTO CON LAS TARIFAS SALARIALES VIGENTES 

1. El contratista y cada subcontratista trabajando en el Proyecto son responsables de cumplir con el 
Contrato y las estipulaciones aplicables del Capítulo 2258 del Código Gubernamental de Texas tocante 
al pago de las tarifas salariales vigentes.  

2. El contratista y cada uno de los subcontratistas empleados en el Proyecto son responsables de 
identificar las clasificaciones de oficios y las tarifas salariales que no estén listadas y enviarlas por 
escrito al llevar a cabo el contrato, al Director Ejecutivo del Departamento de Administración de la 
Construcción del Distrito Escolar Independiente de Austin para su aprobación e inclusión en las tarifas 
salariales vigentes del proyecto.  

3. El Distrito Escolar Independiente de Austin deberá imponer, como una multa, $60.00 por cada 
trabajador empleado en el Proyecto, por cada día o parte del día calendario donde al trabajador se le 
pague una cantidad menor que las tarifas salariales establecidas para el Proyecto, y se le retendrán 
fondos adicionales según corresponda cuando se encuentren violaciones de salarios y beneficios.  

4. El Distrito Escolar Independiente de Austin tiene el derecho de solicitar al azar y sin previo aviso, 
muestras de nóminas de pago de Contratistas y subcontratistas.  

5. El Distrito Escolar Independiente de Austin tiene el derecho de realizar al azar y sin previo aviso, 
entrevistas de trabajadores de varios oficios en el lugar del Proyecto.  

6. Este Aviso, incluyendo las Tarifas Salariales Vigentes para el Proyecto según publicadas por el 
Departamento de Trabajo de los Estados Unidos bajo la Ley de Davis-Bacon, y sus enmiendas 
posteriores, deberán exhibirse en el lugar del Proyecto y permanecer vigentes el tiempo que dure el 
Contrato.   

TARIFAS SALARIALES VIGENTES PARA EL PROYECTO 
Las tarifas salariales vigentes pare el Proyecto se adjuntan a este Aviso. 

Lo siguiente será aplicable a tarifas salariales prevalecientes del Proyecto para aprendices y ayudantes: 
● Se puede cobrar por un aprendiz un salario más bajo que el salario de un empleado especialista, 

estipulado en las tarifas salariales prevalecientes para el proyecto, solo si se emplea a un aprendiz 
de acuerdo con un programa de aprendizaje fidedigno en el que esté inscrito individualmente y 
que el programa esté registrado en el Departamento de Trabajo de los EE. UU., Administración de 
Empleo y Capacitación, Oficina de Adiestramiento en aprendizaje, Empleador y Servicios 
Laborales, o en una Agencia reconocida por el Departamento del Trabajo, o bien si al aprendiz se 
le emplea dentro de sus primeros 90 días de empleo a prueba como aprendiz en esa clase de 
programa de aprendizaje. A todo aprendiz debe pagársele según una tarifa no menor que la 
especificada en el programa registrado para el nivel de progreso del aprendiz, expresado como 
porcentaje del salario por hora del empleado especialista, especificado en las tarifas salariales 
prevalecientes aplicables. 
 

● Los ayudantes no se clasifican por separado en las tarifas salariales prevalecientes aplicables al 
proyecto. Por lo tanto, los contratistas y subcontratistas deben presuponer que cada trabajador 
estará clasificado dentro de una de las clasificaciones de empleo existentes en el adjunto. Los 
contratistas y subcontratistas no deben presuponer que a cualquier ayudante se le pagará menos 
que el salario de empleado especialista para la clasificación de empleo más relevante. 

 



"General Decision Number: TX20210271 01/01/2021

Superseded General Decision Number: TX20200271

State: Texas

Construction Type: Building

County: Travis County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,
if it is higher than the conformed wage rate).  The EO minimum 
wage rate will be adjusted annually.  Please note that 
this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/01/2021

* ASBE0087-014 03/02/2020

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR (Duct, Pipe and   
Mechanical System Insulation)....$ 23.97            10.79
----------------------------------------------------------------
 BOIL0074-003 01/01/2017



                                  Rates          Fringes

BOILERMAKER......................$ 28.00            22.35
----------------------------------------------------------------
 CARP1266-002 04/01/2017

                                  Rates          Fringes

CARPENTER (Excludes   
Acoustical Ceiling   
Installation, Drywall   
Hanging, Form Work, and Metal   
Stud Installation)...............$ 21.96             7.90
----------------------------------------------------------------
 ELEC0520-005 01/01/2020

                                  Rates          Fringes

ELECTRICIAN  
     Excludes Installation of 
     Sound and Communication 
     Systems.....................$ 29.44         11%+5.73
     Low Voltage Wiring Only.....$ 29.44         11%+5.73
----------------------------------------------------------------
 ELEV0133-002 01/01/2020

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 42.30           34.765

Footnote: 
  A. 6% under 5 years based on regular hourly rate for all
  hours worked.  8% over 5 years based on regular hourly rate
  for all hours worked.
 
  B. Holidays: New Year's Day, Memorial Day, Independence Day,
  Labor Day, Thanksgiving Day, the Friday after Thanksgiving
  Day, Christmas Day, and Veterans Day.

----------------------------------------------------------------
 ENGI0450-002 04/01/2014

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     Cranes......................$ 34.85             9.85
----------------------------------------------------------------
 IRON0084-011 06/01/2020

                                  Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 25.26             7.13
----------------------------------------------------------------



 PLUM0286-010 06/01/2020

                                  Rates          Fringes

PIPEFITTER (Including HVAC   
Pipe Installation)...............$ 31.00            14.37
----------------------------------------------------------------
 SFTX0669-002 04/01/2020

                                  Rates          Fringes

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 30.64            21.68
----------------------------------------------------------------
 SHEE0067-007 07/06/2020

                                  Rates          Fringes

SHEET METAL WORKER  
     Excludes HVAC Duct 
     Installation................$ 27.29            15.08
     HVAC Duct Installation Only.$ 27.29            15.08
----------------------------------------------------------------
  SUTX2014-049 07/21/2014

                                  Rates          Fringes

BRICKLAYER.......................$ 20.07             0.00
  
CARPENTER (Acoustical Ceiling   
Installation Only)...............$ 14.00             0.00
  
CARPENTER (Form Work Only).......$ 15.62             0.05
  
CEMENT MASON/CONCRETE FINISHER...$ 15.71             0.00
  
DRYWALL FINISHER/TAPER...........$ 17.06             4.43
  
DRYWALL HANGER AND METAL STUD   
INSTALLER........................$ 17.47             3.45
  
ELECTRICAL INSTALLER (Sound   
and Communication Systems)   
(Excludes Wiring)................$ 18.00             2.30
  
FLOOR LAYER:  Carpet.............$ 21.88             0.00
  
GLAZIER..........................$ 12.83             0.00
  
HVAC MECHANIC (HVAC Unit   
Installation Only)...............$ 23.78             6.89
  
IRONWORKER, REINFORCING..........$ 12.27             0.00
  



IRONWORKER, STRUCTURAL...........$ 20.73             5.24
  
LABORER:  Common or General......$ 11.44             0.00
  
LABORER:  Mason Tender - Brick...$ 12.22             0.00
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 11.85             0.00
  
LABORER:  Pipelayer..............$ 12.45             0.00
  
LABORER:  Roof Tearoff...........$ 11.28             0.00
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 19.43             3.49
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 13.00             0.00
  
OPERATOR:  Bulldozer.............$ 14.00             0.00
  
OPERATOR:  Drill.................$ 14.50             0.00
  
OPERATOR:  Forklift..............$ 16.64             6.26
  
OPERATOR:  Grader/Blade..........$ 19.30             0.00
  
OPERATOR:  Loader................$ 14.00             0.00
  
OPERATOR:  Mechanic..............$ 18.75             5.12
  
OPERATOR:  Paver  (Asphalt,   
Aggregate, and Concrete).........$ 16.03             0.00
  
OPERATOR:  Roller................$ 11.25             0.00
  
PAINTER (Brush, Roller and   
Spray), Excludes Drywall   
Finishing/Taping.................$ 18.76             6.35
  
PLUMBER, Excludes HVAC Pipe   
Installation.....................$ 23.57             6.37
  
ROOFER...........................$ 12.00             0.00
  
TILE FINISHER....................$ 11.32             0.00
  
TILE SETTER......................$ 16.35             0.00
  
TRUCK DRIVER:  Dump Truck........$ 12.39             1.18
  
TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57
  
TRUCK DRIVER:  Semi-Trailer   



Truck............................$ 12.50             0.00
  
TRUCK DRIVER:  Water Truck.......$ 12.00             4.11
  
WATERPROOFER.....................$ 16.30             0.06
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:



PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------



                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210



4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"



Austin Independent School District 
 

Contract & Procurement Services 
 

4000 S. IH 35 Frontage Road 
Austin, Texas 78704 
512-414-2241 

 
 

Bid Bond Cover Sheet 
 
In addition to submitting a copy of your Bid Bond with your solicitation, AISD requests that you 

submit the original copy as well.  As there may be delays and/or oversights outside of the control of the 
Proposer and Procurement, AISD is requesting that you submit this cover sheet no later than 24 hours 
after the bid due date and time via email to the contact person listed on the solicitation cover sheet. This 
cover sheet is not a replacement for AISD being in actual receipt of the original Bid Bond. 

 
 
Name of Proposer (Company): _____________________________________ 
 
Solicitation Number:_____________________________________________ 
 
Solicitation due date and time: _____________________________________ 
 
 
 
Proof of delivery (circle one): 
 
 Certified Mail (certified receipt attached) 

 
 Regular Mail (picture of stamped and addressed envelope attached) 

 
 Courier (receipt attached) 

 
 In-person delivery to Central Office 

  Received by: _______________________________________ 
   AISD Staff Member Name 
 
  Signature:_________________________________________ 
   AISD Staff Member Signature 



CONSTRUCTION FORM AISD/Proposal/Bid Bond (Rev. May ‘20) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 

 

 
PROPOSAL/BID BOND 

KNOW ALL BY THESE PRESENTS: that the undersigned Principal and Surety are firmly 
bound to Austin Independent School District (“AISD”) in the principal sum of: 

_____________________________________________________________________________________________

____________________________Dollars  ($_______________________). 

 Now the condition of this bond is this: that, whereas the undersigned principal has submitted to 
AISD a proposal or bid to enter into a certain contract whereunder principal undertakes to perform the 
following-described work of construction, alteration or repair for AISD 21CSP068 / 21-0028-GROUP. 
 
 NOW, THEREFORE, if the principal shall, within ten (10) days following acceptance by the 
Board of Trustees of AISD of such proposal or bid and award by said Board to said principal of said 
contract, execute and return such further contract documents as may be required by the terms of the 
proposal or bid accepted, and within five (5) days after execution of such contract documents, deliver its 
safety program manual, the safety plan for the Project, and the bonds and insurance documents, as 
required by the terms of the proposal or bid accepted, then this obligation shall be null and void, 
otherwise it shall remain in full force and the amount hereof shall be paid to and retained by AISD as 
liquidated damages for principal’s failure to do so. 
 

Principal: _____________________________________________________ 

By: __________________________________________________________ 

Title: ____________________________ Date: _______________________ 

 

Surety: _______________________________________________________ 

By: __________________________________________________________ 

Title: ____________________________ Date: _______________________ 

 



CONSTRUCTION FORM AISD/FCN (Rev. Feb. ’05) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 / 21-0028-GROUP 
 

FELONY CONVICTION NOTICE FORM 
 

Statutory citation covering notification of criminal history of contractor is found in the Texas Education Code §44.034. 
 

FELONY CONVICTION NOTIFICATION 
 

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History, 
Subsection (a), states “a person or business entity that enters into a contract with a school district 
must give advance notice to the district if the person or an owner or operator of the business entity 
has been convicted of a felony.  The notice must include a general description of the conduct 
resulting in the conviction of a felony”. 
 
Subsection (b) states “a school district may terminate a contract with a person or business entity if 
the district determines that the person or business entity failed to give notice as required by 
Subsection (a) or misrepresented the conduct resulting in the conviction.  The district must 
compensate the person or business entity for services performed before the termination of the 
contract”. 

THIS NOTICE IS NOT REQUIRED OF A PUBLICLY-HELD CORPORATION 
 
I, the undersigned agent for the firm named below, certify that the information concerning 
notification of felony convictions has been reviewed by me and the following information furnished 
is true to the best of my knowledge. 
 
VENDOR’S NAME:  _____________________________________________________________________________ 
 
AUTHORIZED COMPANY OFFICIAL’S NAME:  ___________________________________________________ 
 
A. My firm is a publicly-held corporation, therefore, this reporting requirement is not applicable. 
 

Signature of Company Official:  _________________________________________________ 
 
B.   My firm is not owned nor operated by anyone who has been convicted of a felony. 
 
       Signature of Company Official:  ________________________________________________ 
 
C.   My firm is owned or operated by the following individual(s) who has/have been convicted of a 
       felony. 
 
Name of Felon(s):  _______________________________________________________________ 

(attach additional sheet if necessary) 
 
    Details of Conviction(s):  _________________________________________________________ 

                                                    (attach additional sheet if necessary) 
 
    Signature of Company Official:  __________________________________________________ 



CONSTRUCTION FORM AISD/SDC (Rev. April ’05) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 

21CSP068 / 21-0028-GROUP 
 

SUSPENSION AND DEBARMENT CERTIFICATION 
 

Federal Law (A-102 Common Rule and OMB Circular A-110) prohibits non-federal entities 
from contracting with or making subawards under covered transactions to parties that are 
suspended or debarred or whose principals are suspended or debarred.  Covered transactions 
include procurement contracts for goods or services equal to or in excess of $25,000 and all 
nonprocurement transactions (e.g., subawards to subrecipients). 
 
Contractors receiving individual awards of $25,000 or more and all subrecipients must certify 
that their organization and its principals are not suspended or debarred by a federal agency. 
 
Before an award of $25,000 or more can be made by your firm, you must certify that your 
organization and its principals are not suspended or debarred by a federal agency. 
 
I, the undersigned agent for the firm named below, certify that neither this firm nor its principals 
are suspended or debarred by a federal agency. 
 
 
 
VENDOR’S NAME:  ___________________________________________________________ 
 
Signature of Company Official:  ___________________________________________________ 
 
 
Date Signed:  ___________________________________ 
 
 
Printed name of company official signing above:  _____________________________________ 
 
 



CONSTRUCTION FORM AISD/Gov’t Code 2270    (Rev. May ‘20) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 / 21-0028-GROUP 
 

TEX. GOV’T CODE CHAPTER 2270 VERIFICATION 
 
STATE OF TEXAS   } 
COUNTY OF TRAVIS  } 
  
Date:              

Name of Affiant:            

Title of Affiant:           

Business Name of company (“Company”):         

County of Company:           

  
Affiant herby swears, verifies, and declares under penalty of perjury that the following statements 
are true in accordance with the terms, definitions, and conditions of Texas Government Code 
Chapter 2270 (“Chapter 2270”): 
 
1. Affiant is authorized by Company to make this affidavit. 
 
2. Affiant is fully aware of the facts stated in this affidavit. 
 
3. Affiant can read the English language and is over eighteen (18) years of age. 
 
4. The Company does not currently boycott Israel. 
 
5. The Company will not boycott Israel during the term of the Agreement with Austin 

Independent School District in accordance with Chapter 2270.  
 
 
          

Signature of Affiant 

 

          

          

Address 
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	Proposer shall be a full time business primarily involved in the installation of fire suppression systems and possess an active license as a Texas Licensed Suppression Systems Contractor.
	1.4. Texas Education Code §22.08341 (Criminal History Record Information Review of Certain Contract Employees).  For purposes of the Project, all workers who will be performing Work on the Project Site will be subject to the AISD background check and ...

	2. DRAWINGS, SPECIFICATIONS, CONTRACT DOCUMENTS AND ADDENDA
	2.1. The “Contract Documents” for this Request For Competitive Sealed Proposals include, without limitation, AISD’s Agreement for Construction Contract (“Agreement for Construction”), AISD’s General Conditions of the Contract for Construction (“Genera...
	2.2. Copies of Contract Documents, Drawings (if any), Specifications (if any), and Addenda (if any) and other documents related to this Request For Competitive Sealed Proposals, are available at Miller Blueprint at the location indicated in Section 2....
	2.3. Printed copies of Drawings, Specifications, Contract Documents, and Addenda (if any) can be requested and picked up at the following location in accordance with Section 2.2 above:
	Miller IDS Planroom
	1000 East 7th Street
	Austin, Texas 78702
	Phone:  (512) 381-5292
	Email:  planroom@millerids.com

	3. FORMAT FOR PROPOSALS
	3.1. Each proposal (“Proposal”) submitted by an proposer (“Proposer”) must contain the documents listed on the submission and responsiveness checklist. Failure to submit and/or complete required documents may result in Proposer being deemed non respon...
	3.2. Additional forms required within 24 hours of Bid Proposal Deadline to proconteam@austinisd.org :
	● The completed HUB documents pertaining to this project. It is at the discretion of AISD to accept or reject documents submitted outside of these parameters.
	● The District shall reject any response that does not include fully completed HUB documents. An incomplete HUR is considered a material failure to comply with with the solicitation requirements.
	3.3. The Proposal information must be typed on the Proposal Form.
	3.4. The proposer information in Section D of the Proposal Form must be typed on Section D of the Proposal Form or on letter-size ("8½ x 11") paper if additional sheets are used.  If preprinted materials, flyers or other information about the Proposer...
	3.5. The Proposal Form and other forms included in the Proposal should be bound together in a binder or held together with a binder clup, so that that the pages can be easily opened and laid flat for copying. The use of staples is discouraged.

	4. METHOD OF SELECTING CONTRACTOR
	4.1. The proposer MUST submit all documents on the Submission and Responsiveness Checklist in order to be evaluated.
	4.2. The proposer MUST submit required HUB documents in order to be evaluated.  If the proposer does not meet or exceed all goals, then Good Faith Effort documentation is REQUIRED. A firm MUST be compliant with Austin ISD HUB Program regulations to be...
	4.3. If the District determines that the proposer failed to implement the HUR in good faith, the District, in addition to any other remedies, may report nonperformance to the Contract and Procurement Department.
	4.4. Not later than the 45th day after the date on which Proposals are opened, AISD will evaluate and rank each Proposal submitted in relation to the Selection Criteria set out below.  AISD will select the Proposer that, in the opinion of AISD, submit...
	4.5. The AISD Contract and Procurement Department will make a recommendation to the Board of Trustees as to the selection ranking of the Proposers.  The Board of Trustees will select the Proposer that submits the Proposal that offers the best value fo...

	5. SELECTION CRITERIA
	5.1. Proposers will be evaluated based on the following selection criteria and weighted value for each criterion (collectively, “Selection Criteria”):

	6. QUESTIONS REGARDING THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS
	6.1. Questions regarding this solicitation and the scope may be submitted following the protocol and time line outlined on the coversheet. Only those responses to inquiries which are made by formal written Addenda shall be binding.  Oral and other int...

	7. PROPOSAL GUARANTY
	7.1. Each Proposal must be accompanied by a Proposal Guaranty in the amount of five percent (5%) of the largest possible total Proposal (i.e. the sum of the Base Proposal and all additive Alternates).
	7.2. The Proposal Guaranty shall be in the form of a Proposal/Bid Bond and shall be issued by a corporate surety authorized to do business in the State of Texas that is listed on the U.S. Treasury list of approved sureties.
	7.3. The Proposal Guaranty will be held until the selected Proposer has signed the Contract and provided the required insurance and payment and performance bonds and Safety Program Manual and Safety Plan as provided in these instructions.
	7.4. Should the selected Proposer fail or refuse to sign the Contract and/or provide the required insurance and payment and performance bonds and Safety Program Manual and Safety Plan as provided in these instructions, then the Proposer’s Proposal Gua...

	8. SUBSTITUTION OF MATERIALS
	8.1. Proposers may request a substitution of materials or equipment specified in the Contract Documents.  However, any such request must be submitted in writing to the Contact Person five days before the Proposal Deadline.  If AISD approves the substi...

	9. BOND AND INSURANCE REQUIREMENTS
	9.1. Insurance meeting the requirements set out in the General Conditions must be furnished by the selected Proposer within 5 days after the Contract is signed by the Proposer.
	9.2. If the Contract amount is over $25,000, the selected Proposer must provide payment bond, and if the Contract amount is over $100,000, the selected Proposer must provide a performance bond each in the amount of 100% of the Contract Price within 5 ...
	9.3. The Proposer’s attention is directed to Subsection 10.4 of the General Conditions which expressly sets out the Worker’s Compensation Insurance requirements for the Project.  The Contractor and each subcontractor must maintain Worker’s Compensatio...

	10. SAFETY PROGRAM MANUAL AND PROJECT SAFETY PLAN REQUIREMENTS
	10.1. The selected Proposer must submit its Safety Program Manual in accordance with the requirements set out in the General Conditions not later than 5 days after the Proposer signs the Contract.
	10.2. The selected Proposer must submit a Safety Plan for the Project meeting the requirements set out in the General Conditions not later than 5 days after the Proposer signs the Contract.

	11. PREVAILING WAGE RATES
	11.1. The Contractor and each Subcontractor who performs work under the Contract must pay, at a minimum, the applicable prevailing wage rates to a worker employed by it in the performance of the Work.  The prevailing wage rates applicable to the Proje...

	12. EXAMINATION OF SITE AND CONTRACT DOCUMENTS
	12.1. Each Proposer is required to visit the Project Site and to fully acquaint itself with the conditions and limitations as they exist at the Project Site, including the effect that weather conditions may have on the Project Site.  Each Proposer sha...

	13. PUBLIC INFORMATION
	13.1. AISD considers all information, documentation and other materials requested to be submitted in response to this solicitation to be of a non-confidential and/or non-proprietary nature and therefore shall be subject to public disclosure under the ...
	13.2. Proposers are hereby notified that AISD strictly adheres to all statutes, court decisions, and opinions of the Texas Attorney General with respect to disclosure of public information.
	13.3. The requirements of the Texas Public Information Act, Chapter 552 of the Texas  Government Code, Subchapter J, may apply to this bid or contract if it is valued at more than $1 million. The contractor or vendor agrees the contract can be termina...

	14. DEADLINE FOR SIGNING CONTRACT AND AISD’S RIGHTS IF DELAY
	14.1. The timely completion of this Project is essential. AISD has the right to consider negotiations with the selected Proposer for the Contract incomplete until and unless the Contract is signed and the bonds, insurance, Safety Program Manual and Sa...
	1. Sign the Contract no later than 10 days after the selected Proposer has been notified that it is the successful Proposer, and
	2. Provide its Safety Program Manual and the Safety Plan for the Project and provide all required bonds within 5 days after the selected Proposer signs the Contract.
	3. Provide Certificate of Insurance before Work commences on the Project.

	14.2. If the selected Proposer fails to meet one or more of these deadlines, then in addition to any and all other rights and remedies to which AISD is entitled, AISD shall have the right to:
	1. Terminate its negotiations with the selected Proposer and begin negotiations with the next ranked Proposer; or
	2. Proceed with the Contract with selected Proposer, but treat each day beyond the 10-day deadline in which the Contract is unsigned by the Proposer, and/or each day beyond the 5 day deadline in which one or more of the required documents has not been...


	15. WAIVER OF CLAIMS
	15.1. EACH PROPOSER BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS WAIVES ANY CLAIMS IT HAS OR MAY HAVE AGAINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS,...

	16. CONFLICT OF INTEREST QUESTIONNAIRE
	16.1. Proposer is advised to determine if it is required under Chapter 176 of the Texas Local Government Code to file a completed conflict of interest questionnaire with AISD.  If Proposer is required by law to complete the questionnaire, the Conflict...

	17. DISCLOSURE OF INTERESTED PARTIES
	17.1. In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the Texas Government Code. The law states that a governmental entity or state agency may not enter into certain contracts with a business entity unless the b...
	17.2. After the AISD Board of Trustees selects the Proposer, the successful Proposer will be required to complete an electronic Form 1295 (“Form 1295”) on the Texas Ethics Commission website (https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.h...
	18. FEEDBACK TO SUBCONTRACTORS/SUPPLIERS
	18.1. If requested by a subcontractor or material supplier who submitted a bid or proposal to Proposer in connection with this procurement but who is not listed as a proposed subcontractor or supplier on Proposer’s completed HUB Utilization Report, Pr...

	19. SOLICITATION OF “COMPONENT” BIDS AND PROPOSALS FROM SUBCONTRACTORS
	19.1. In order to promote and encourage the involvement of small, local firms and firms owned or operated by minorities or women, Proposer must solicit and consider bids/proposals from subcontractors covering only certain components of the scope of th...

	20. RESTRICTED CONTACT PERIOD
	20.1. The restricted contact period shall begin upon the date of issuance of a solicitation and shall end upon execution of the awarded contract by all parties.   In an effort to demonstrate its commitment to ethical procurement and contracting standa...

	21. RETENTION OF PROPOSAL DOCUMENTATION
	21.1. All proposal materials and supporting documentation that are submitted in response to this proposal becomes the permanent property of AISD.
	PROPOSAL FORM
	A.1 Pricing Schedule (Express in words and numbers.)
	A.2 Substantial Completion Date
	A.3 Liquidated Damages

	C. Proposer Representations and Certifications
	C.1 By signing and submitting this Proposal, the undersigned Proposer and person signing on its behalf certifies and represents to the Austin Independent School District as follows:
	C.1.1 Proposer has not offered, conferred or agreed to confer any pecuniary benefit, as defined by Tex. Penal Code, Chapter 36, or any other thing of value, as consideration for the receipt of information or any special treatment or advantage relating...
	C.1.2 Proposer has not offered, conferred or agreed to confer any pecuniary benefit or other thing of value as consideration for the recipient’s decision, opinion, recommendation, vote or other exercise of discretion concerning this Proposal;
	C.1.3 Proposer has not violated any state, federal or local law, regulation or ordinance relating to bribery, improper influence, collusion or the like, and Proposer will not in the future offer, confer, or agree to confer any pecuniary benefit or oth...
	C.1.4 Proposer has not now and will not in the future offer, confer or agree to confer a pecuniary benefit or other thing of value to any officer, Trustee, agent or employee of the Austin Independent School District in connection with information rega...
	C.1.5 Proposer has neither coerced nor attempted to influence the exercise of discretion by any officer, Trustee, agent or employee of the Austin Independent School District concerning this Proposal on the basis of any consideration not authorized by ...
	C.1.6 Proposer has not received any information not available to other Proposers so as to give the undersigned a preferential advantage with respect to this Proposal.

	C.2 All information contained in this Proposal, including the information provided in Section D below is, to the best of the undersigned’s knowledge and belief, true, complete and accurate.
	C.3 PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE ARCHITECT, ITS CONSULTING ENGINEERS, OR ANY OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, MEMBERS, DIRECTORS AND PARTNERS, AND AISD, ITS EMPLOYEES, OFFICERS, AGENTS, REPRESENT...
	C.4 Proposer has received Addenda to the Request For Competitive Sealed Proposals, and agrees and understands that it will be responsible for performing the Work in accordance with all terms and conditions in all Addenda issued in connection with the ...
	C.5 Proposer (or its subcontractors/suppliers, as applicable) meets all of the Minimum Qualifications specified in Section 1.3 of the Request For Competitive Sealed Proposals.
	C.6 The subcontractors/suppliers listed on the completed HUB Utilization Report meet all of the qualifications for the Project set forth in AISD's Project Manual/Specifications.
	C.7 If requested by a subcontractor or material supplier who submitted a bid/proposal to Proposer in connection with the Work but who is not listed as a proposed subcontractor or supplier on Proposer’s completed HUB Utilization Report, Proposer will p...
	C.8 To promote and encourage the involvement of small, local firms and firms owned or operated by minorities or women, Proposer will solicit and consider bids/proposals from subcontractors covering only certain components of the scope of the Work for ...

	D. Proposer Information
	D.1 General Information
	D.1.1 Name of Proposer:__________________________________________________
	D.1.2 Name of Project:__________________________________________________
	________________________________________________________________
	D.1.3 Address of office from which Proposer will conduct the Work:
	________________________________________________________________
	D.1.4 Proposer’s Contact Person for this Work:
	Name:  ___________________________________________________
	Address: _____________________________ Phone:________________
	D.1.5 Proposer's Home Office Address:
	________________________________________________________________
	D.1.6 Does any relationship exist between the Proposer, its officers, principals, or employees and any of AISD’s officers, or Trustees?  ☐ YES ☐ NO
	If yes, please explain. ______________________________________________
	D.1.7 Principal Business:
	D.1.8 Licensing/Certifications for Prime Contractors:
	D.1.9 Minimum Qualifications:
	D.1.10 Work to be Performed on this Project by Proposer's Own Forces:

	D.2 Organization
	D.2.1 How many years has your organization been in business as a contractor? ______
	D.2.2 How many years has your organization been in business under its present business name? ______
	D.2.3 Under what other or former names has your organization operated?
	D.2.4 If your organization is a corporation, answer the following:
	D.2.5 If your organization is a limited liability company, answer the following:
	D.2.6 If your organization is a partnership, answer the following:
	D.2.7 If your organization is individually owned, answer the following:
	D.2.8 For all business entities other than publicly held corporations, provide the following:
	D.2.9 Is your company currently for sale or involved in any transaction to expand or to become acquired by another business entity?  If yes, please explain the impact both in organizational and directional terms. _________________________________

	D.3 Relevant Experience
	D.3.1 On the attached Table A, list all projects your company has in progress and provide all additional information requested.
	D.3.2 On the attached Table B, list all school projects that your company has completed in the past eight (8) years, beginning with AISD schools, and provide all additional information requested.  As used herein, “school” means K-12 and higher education.
	D.3.3 On the attached Table C, list all non-school projects your company has completed in the past eight (8) years and provide all additional information requested.
	D.3.4 Describe the way in which your company develops and maintains project schedules.  How often do you update schedules?  Limit your response to one page.

	D.4 Past Performance
	D.4.1 Claims and Suits.  (If the answer to any of the questions below is yes, please attach details not to exceed one page for each of the following questions.)
	D.4.2 Are there any judgments, claims, arbitration proceedings or suits (past, pending or outstanding) against your organization or its officers arising out of or in connection with your company's performance under a contract for construction manageme...
	☐ YES   ☐ NO
	D.4.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years? (If yes, attach details.)
	☐ YES  ☐ NO
	D.4.4 Has your organization been assessed liquidated damages on a project in the last eight (8) years?  (If yes, attach details.)
	☐ YES  ☐ NO
	D.4.5 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract?  (If yes, attach details.)
	☐ YES  ☐ NO
	D.4.6 Trade References.  Provide the following information for three trade references:

	D.5 Personnel
	D.5.1 On the attached Table D, list the names of the key individuals [Project Manager, Construction Superintendent, Assistant Superintendent (if applicable), and Field Engineer(s)] of your organization which are proposed to be assigned to this Project...
	Bank References - Provide the following information for three Bank references:
	D.6.1 Surety:
	D.6.1.1 Name of your organization’s bonding company:

	_______________________________________________________
	D.6.1.2 Name, address and phone number of agent:

	D.6.2 Financial Statement.  All statements submitted will be used exclusively by AISD in the evaluation of the award of the contract on the underlying project.  Statements will be kept confidential to the extent permitted by law.
	D.6.2.1 Attach an audited or reviewed financial statement, including an   independent auditor’s report, balance sheet, income statement, and the related notes to the financial statement. Financial statements that are more than one-year old are not acc...
	D.6.2.2 Name and address of firm preparing attached financial statement, and date thereof:

	D.6.3 If financial statements for an affiliate of the organization are also attached, will such organization act as guarantor of the contract for construction?
	D.6.4 State whether your company is currently contemplating or has pending a  petition in bankruptcy for debt relief, or whether a creditor has threatened to file an involuntary petition against Proposer.

	D.7  Safety Record
	D.7.1 Please provide the following information in connection with your organization's safety record:
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	Table C - All Non-School projects completed in the past 8 years
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