
 

 
 

 

 

 

 
 

 
 

 
  

 
 

  
 

  
 

 
  

 
 

  
 

 
 

 

 
  
 

AUSTIN 
Independent School District 

Contract and 
Procurement Services 

ADDENDUM No. 2 
Construction Manager At Risk (CMR) 

19CMR081‐ Austin High School, LBJ High School, Casis 
Elementary, Hill Elementary, Brentwood Elementary and 

Sanchez Elementary 

November 14, 2018 

Item 1: Links on Prospectus 
Item 2: Attachment 6 

Item 1: 

The links on the second page of each prospectus are not live. The links are: 

Design Information 
https://www.austinisd.org/construction‐management/design‐information 

Education Specification Anchor 
https://www.austinisd.org/construction‐management/design‐information#edspec 

Education Specification Document (PDF) 
https://www.austinisd.org/sites/default/files/dept/construction‐management/docs/020818_AISD‐ED‐
Spec_BookV3a.pdf 

AECOM Link https://aecomconnect.com/AISD_FCA/Reports.Html 

2017 Bond Fact Sheets 
https://www.austinisd.org/construction‐management/bond/previous‐bonds/2017‐bond‐project‐fact‐sheets 

FCA & ESA Fact Sheets 
https://aecomconnect.com/AISD_FCA/factsheet.html 

Item 2: On Prospectus 6 for Sanchez Elementary, it indicates that one of three sites will be chosen 
for the modernization at the September 24th, 2018 Board meeting. The site chosen to modernize 
was Sanchez Elementary School. 
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